

	Procurement Form (FOR)		
	Effective Date: 7/1/2025	Document #: FSA_PRO_TPL_0012	Revision Date: N/A
Document Title: Notice of Respondents		Document Owner/Department: Procurement Team	
Contract No./Title: Req-0003399 – Oakwood Sewer District PFAs/PFOs Assessment and Remediation Opportunities Date: 1/21/2026			

Description	Qty	UOM	LimnoTech, Inc.		EA Engineering, Science, and Technology, (MI) PLC	
			Unit Price	Total Cost	Unit Price	Total Cost
Develop Critical Path Schedule	1	LS	\$12,155.00	\$12,155.00	\$7,315.99	\$7,315.99
Monthly Schedule Updates	1	LS	\$29,458.00	\$29,458.00	\$7,672.35	\$7,672.35
Kickoff Meeting with GLWA	1	LS	\$16,049.00	\$16,049.00	\$8,869.20	\$8,869.20
Develop QAPP	1	LS	\$14,311.00	\$14,311.00	\$42,570.15	\$42,570.15
Progress Meetings, Including Agendas and Minutes	1	LS	\$257,080.00	\$257,080.00	\$277,855.97	\$277,855.97
Workshops, Including Agendas and Minutes	1	LS	\$116,797.00	\$116,797.00	\$35,578.51	\$35,578.51
Board and Other Public Meetings	1	LS	\$22,739.00	\$22,739.00	\$35,112.30	\$35,112.30
Monthly Progress Reports	1	LS	\$33,341.00	\$33,341.00	\$44,308.60	\$44,308.60

	Procurement Form (FOR)			
	Effective Date: 7/1/2025	Document #: FSA_PRO_TPL_0012	Revision Date: N/A	Revision#: 0
Document Title: Notice of Respondents			Document Owner/Department: Procurement Team	
Contract No./Title: Req-0003399 – Oakwood Sewer District PFAs/PFOs Assessment and Remediation Opportunities Date: 1/21/2026				

			LimnoTech, Inc.		EA Engineering, Science, and Technology, (MI) PLC	
Description	Qty	UOM	Unit Price	Total Cost	Unit Price	Total Cost
Develop Pay Applications and Other Management Functions	1	LS	\$71,916.00	\$71,916.00	\$142,854.60	\$142,854.60
Records Search	1	LS	\$54,478.00	\$54,478.00	\$135,132.84	\$135,132.84
Develop Database	1	LS	\$101,018.00	\$101,018.00	\$74,517.98	\$74,517.98
Baseline Sample Plan for Trunk Lines	1	LS	\$78,113.00	\$78,113.00	\$30,686.80	\$30,686.80
Baseline Sampling - Initial Sample Collection Effort	1	LS	\$132,238.00	\$132,238.00	\$158,378.97	\$158,378.97
PFAS Baseline Sampling – Areas Where Suspected Sources of PFAS Compounds Are Located	1	LS	\$79,004.00	\$79,004.00	\$224,373.87	\$224,373.87
Confirmation Sampling – Second Round	1	LS	\$252,136.00	\$252,136.00	\$333,705.47	\$333,705.47

	Procurement Form (FOR)			
	Effective Date: 7/1/2025	Document #: FSA_PRO_TPL_0012	Revision Date: N/A	Revision#: 0
Document Title: Notice of Respondents			Document Owner/Department: Procurement Team	
Contract No./Title: Req-0003399 – Oakwood Sewer District PFAs/PFOs Assessment and Remediation Opportunities Date: 1/21/2026				

			LimnoTech, Inc.		EA Engineering, Science, and Technology, (MI) PLC	
Description	Qty	UOM	Unit Price	Total Cost	Unit Price	Total Cost
Baseline Sampling of Oakwood CSO Facility and Oakwood Pumping Station	1	LS	\$41,447.00	\$41,447.00	\$441,631.63	\$441,631.63
Baseline Sampling - Special Areas of Concern	1	LS	\$171,638.00	\$171,638.00	\$192,151.76	\$192,151.76
Allowance for Additional Sampling	1	NTE	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
Allowance for Additional Televising Associated with Additional Sampling	1	NTE	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00
Report of Sampling Results	1	LS	\$44,783.00	\$44,783.00	\$97,264.02	\$97,264.02
Mitigation and Remediation Plan, Including Estimates	1	LS	\$320,384.00	\$320,384.00	\$104,446.11	\$104,446.11
Allowance	1	NTE	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00

 GLWA <small>Great Lakes Water Authority</small>	Procurement Form (FOR)		
	Effective Date: 7/1/2025	Document #: FSA_PRO_TPL_0012	Revision Date: N/A
Document Title: Notice of Respondents		Document Owner/Department: Procurement Team	
Contract No./Title: Req-0003399 – Oakwood Sewer District PFAs/PFOs Assessment and Remediation Opportunities Date: 1/21/2026			

	LimnoTech, Inc.	EA Engineering, Science, and Technology, (MI) PLC
Grand Total	\$2,499,085.00	\$3,044,427.12

Approved: *Gladys Cannon* 1/23/2026