

**RFB BID TAB EVALUATION**

**Owner: Great Lakes Water Authority (GLWA)**  
**Title: Fairview Sewage Pumping Station Improvements**

**Contract No.: GLWA-CON-297**

Approve to Publish by: Gerald Moore  
 Procurement Management Professional

Item No.	Description	Qty	U/M	Weiss Construction Co.		Clark Construction Company	
				Unit Price	Bid Price	Unit Price	Bid Price
1	Lump Sum price shall constitute full compensation for all the work as specified and shown in the drawings and as specified for GLWA-CON-297, Fairview Sewage Pumping Station Improvements, complete, except that work included for payment under Items 2 through 6 below	1	LS	\$25,000,000.00	\$25,000,000.00	\$27,488,086.00	\$27,488,086.00
2	Mobilization/Demobilization	1	LS	\$900,000.00	\$900,000.00	\$348,770.00	\$348,770.00
3	Provisionary Allowance for unforeseen items, changed site conditions, and Contract Manager directed changes	1	LS	\$1,530,000.00	\$1,530,000.00	\$1,530,000.00	\$1,530,000.00
4	Provisionary Allowance for Hazardous Materials abatement and removal that exceed the quantities listed in Sections 02 80 00, 02 82 00, 02 83 00, and 02 84 00	1	LS	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
5	Cash Allowance for Bypass Pumping No. 2 power consumption costs from DTE. Contractor shall pass on these costs without markup to GLWA for payment	1	LS	\$1,250,000.00	\$1,250,000.00	\$1,250,000.00	\$1,250,000.00
6	Provisionary Allowance for security system as shown on Drawings. Detailed specifications of security equipment will be provided to Contractor after Notice to Proceed	1	LS	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00
7	Provisionary Allowance for architectural repair of above grade portion of inlet gate structure	1	LS	\$22,000.00	\$22,000.00	\$22,000.00	\$22,000.00
8	Inlet Gate Structure and Wetwell Cleaning (Includes Contractor's Wash Water)	32000	GA	\$2.00	\$64,000.00	\$6.50	\$208,000.00
<b>GRAND TOTAL</b>					<b>\$28,891,000.00</b>		<b>\$30,971,856.00</b>

**RFB BID TAB EVALUATION**

**Owner: Great Lakes Water Authority (GLWA)**  
**Title: Fairview Sewage Pumping Station Improvements**

**Contract No.: GLWA-CON-297**

Item No.	Description	Qty	U/M	Z Contractors, Inc.		Barton Malow Company	
				Unit Price	Bid Price	Unit Price	Bid Price
1	Lump Sum price shall constitute full compensation for all the work as specified and shown in the drawings and as specified for GLWA-CON-297, Fairview Sewage Pumping Station Improvements, complete, except that work included for payment under Items 2 through 6 below	1	LS	\$27,030,000.00	\$27,030,000.00	\$26,052,525.00	\$26,052,525.00
2	Mobilization/Demobilization	1	LS	\$1,000,000.00	\$1,000,000.00	\$2,357,475.00	\$2,357,475.00
3	Provisionary Allowance for unforeseen items, changed site conditions, and Contract Manager directed changes	1	LS	\$1,530,000.00	\$1,530,000.00	\$1,530,000.00	\$1,530,000.00
4	Provisionary Allowance for Hazardous Materials abatement and removal that exceed the quantities listed in Sections 02 80 00, 02 82 00, 02 83 00, and 02 84 00	1	LS	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
5	Cash Allowance for Bypass Pumping No. 2 power consumption costs from DTE. Contractor shall pass on these costs without markup to GLWA for payment	1	LS	\$1,250,000.00	\$1,250,000.00	\$1,250,000.00	\$1,250,000.00
6	Provisionary Allowance for security system as shown on Drawings. Detailed specifications of security equipment will be provided to Contractor after Notice to Proceed	1	LS	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00
7	Provisionary Allowance for architectural repair of above grade portion of inlet gate structure	1	LS	\$22,000.00	\$22,000.00	\$22,000.00	\$22,000.00
8	Inlet Gate Structure and Wetwell Cleaning (Includes Contractor's Wash Water)	32000	GA	\$0.75	\$24,000.00	\$3.00	\$96,000.00
<b>GRAND TOTAL</b>					<b>\$30,981,000.00</b>		<b>\$31,433,000.00</b>

**RFB BID TAB EVALUATION**

**Owner: Great Lakes Water Authority (GLWA)**  
**Title: Fairview Sewage Pumping Station Improvements**

**Contract No.: GLWA-CON-297**

Item No.	Description	Qty	U/M	Commercial Contracting Corporation		Walbridge	
				Unit Price	Bid Price	Unit Price	Bid Price
1	Lump Sum price shall constitute full compensation for all the work as specified and shown in the drawings and as specified for GLWA-CON-297, Fairview Sewage Pumping Station Improvements, complete, except that work included for payment under Items 2 through 6 below	1	LS	\$27,379,395.00	\$27,379,395.00	\$31,887,000.00	\$31,887,000.00
2	Mobilization/Demobilization	1	LS	\$1,438,605.00	\$1,438,605.00	\$500,000.00	\$500,000.00
3	Provisionary Allowance for unforeseen items, changed site conditions, and Contract Manager directed changes	1	LS	\$1,530,000.00	\$1,530,000.00	\$1,530,000.00	\$1,530,000.00
4	Provisionary Allowance for Hazardous Materials abatement and removal that exceed the quantities listed in Sections 02 80 00, 02 82 00, 02 83 00, and 02 84 00	1	LS	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
5	Cash Allowance for Bypass Pumping No. 2 power consumption costs from DTE. Contractor shall pass on these costs without markup to GLWA for payment	1	LS	\$1,250,000.00	\$1,250,000.00	\$1,250,000.00	\$1,250,000.00
6	Provisionary Allowance for security system as shown on Drawings. Detailed specifications of security equipment will be provided to Contractor after Notice to Proceed	1	LS	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00
7	Provisionary Allowance for architectural repair of above grade portion of inlet gate structure	1	LS	\$22,000.00	\$22,000.00	\$22,000.00	\$22,000.00
8	Inlet Gate Structure and Wetwell Cleaning (Includes Contractor's Wash Water)	32000	GA	\$7.00	\$224,000.00	\$3.00	\$96,000.00
<b>GRAND TOTAL</b>					<b>\$31,969,000.00</b>		<b>\$35,410,000.00</b>

**RFB BID TAB EVALUATION**

**Owner: Great Lakes Water Authority (GLWA)**  
**Title: Fairview Sewage Pumping Station Improvements**

**Contract No.: GLWA-CON-297**

Item No.	Description	Qty	U/M	LGC Global, Inc.	
				Unit Price	Bid Price
1	Lump Sum price shall constitute full compensation for all the work as specified and shown in the drawings and as specified for GLWA-CON-297, Fairview Sewage Pumping Station Improvements, complete, except that work included for payment under Items 2 through 6 below	1	LS	\$31,700,000.00	\$31,700,000.00
2	Mobilization/Demobilization	1	LS	\$1,750,000.00	\$1,750,000.00
3	Provisionary Allowance for unforeseen items, changed site conditions, and Contract Manager directed changes	1	LS	\$1,530,000.00	\$1,530,000.00
4	Provisionary Allowance for Hazardous Materials abatement and removal that exceed the quantities listed in Sections 02 80 00, 02 82 00, 02 83 00, and 02 84 00	1	LS	\$15,000.00	\$15,000.00
5	Cash Allowance for Bypass Pumping No. 2 power consumption costs from DTE. Contractor shall pass on these costs without markup to GLWA for payment	1	LS	\$1,250,000.00	\$1,250,000.00
6	Provisionary Allowance for security system as shown on Drawings. Detailed specifications of security equipment will be provided to Contractor after Notice to Proceed	1	LS	\$110,000.00	\$110,000.00
7	Provisionary Allowance for architectural repair of above grade portion of inlet gate structure	1	LS	\$22,000.00	\$22,000.00
8	Inlet Gate Structure and Wetwell Cleaning (Includes Contractor's Wash Water)	32000	GA	\$12.00	\$384,000.00
<b>GRAND TOTAL</b>					<b>\$36,761,000.00</b>