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Date: May 25, 2022 
To:  Suzanne R. Coffey, P.E., Interim Chief Executive Officer  
From: Daniel Edwards, Procurement Manager  
Re:  Procurement Report 

General Information 
Contract Number: 2201870 Project Owner: Nick Hoffman 
Contract Title: Schoolcraft Road Concrete Pavement Restoration  
Vendor: Mark Anthony Contracting, Inc. 
Budget: Capital Project 

Procurement Method 
 
“Specialized Procurement”.  This specialized procurement is based on Mark Anthony Contracting, 
Inc. being the contractor with the ability to quickly execute the work with previous history 
working for the City of Livonia. Therefore, proceeding in this direction will provide the best 
outcome in the most efficient amount of time for GLWA.  
 

Cost Summary – Mark Anthony Contracting, Inc.  
Description Cost 
Item 1 – General Construction     $45,367.04 
Item 2 - Mobilization      14,596.35 
Item 3 – Demobilization/Closeout        9,739.12 
Item 4 - Provide and maintain traffic control and access to the 
businesses throughout the project duration, as required by 
Governing Agencies (i.e., City of Livonia, MDOT, and Wayne County) 

      38,635.95  

Item 5 – Provide and maintain the SESC, includes silt fence, storm 
drain filters, dust control, housekeeping and clean up at a 
satisfaction of the jurisdiction authority  

      10,980.55 
 
 

Item 6 – Remove all existing HMA paving, concrete pavements, curbs, 
and sidewalks between the project limits: includes hauling and 
disposal of all material off-site 

     183,403.66  

Item 7 – Furnish and install 6-inch underdrain along south side of 
West Schoolcraft Road as per City of Livonia pavement detail 
drawings shown in contract plans 

        65,940.00 

Item 8 – Prepare the roadway grading with minimum 9-inch MDOT 
21AA crushed aggregate base course.  Includes removal of existing 
subbase to bottom of proposed 21AA section, includes removal of 
excess material off-site.  

     330,862.50 
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Item 9 – Adjust/relocate storm sewer catch basins located at north 
side of the road to match with face of curb within the project limits 

      31,303.28 

Item 10 – Adjust on grade as needed all existing frame and covers 
within the project limits 

        5,142.01 

Item 11 – Furnish and install 9-inch non-reinforced concrete 
pavement on minimum 9-inch of 21AA including curb and gutter and 
all construction joints for proposed pavement as per City of Livonia 
standards shown in the contract plans.  

 1,013,115.00        

Item 12 – Furnish and install the sidewalk, ADA ramps with inserts, 
within the project areas as defined on the contract drawings and per 
City of Livonia standards. Field adjustment may need to be made to 
the satisfaction of GLWA and City of Livonia 

       20,106.90 

Item 13A – Sprinkler Head Repair/New          4,931.00 
Item 13B – Sprinkler Line, New          7,545.00 
Item 14 – Furnish and install the trees that were removed previously          4,783.80 
Item 15 – Remove three (3) existing stumps and restore the green 
areas from Inkster to Beech Daly 

         1,849.20 

Item 16 – Furnish and install permanent pavement marking          8,704.14 
Item 17 – Provide and complete the restoration of all green areas per 
City of Livonia standards and specification Hydroseed 

       39,440.00 

Item 18 - Remove temporary road and grading, seeding and 
maintenance. Remove and replace existing HMA drives up to existing 
saw cut.  
Four (4) existing HMA west of Beatrice  
Two (2) existing HMA drives of BP-Gas Station at Inkster and 
Schoolcraft. 

       33,386.90 

Item 19 - Provisional Allowance for City of Livonia 2021 
Construction Inspection and 2022 Restoration Inspection 
Reimbursable Costs (to be paid as a pass-through to Livonia at actual 
cost)  

      373,000.00 

Item 20 – Provisional Allowance for Unforeseen Conditions        115,000.00 
Totals    $2,357,832.40 

 

Provisionary Allowances are amounts included in the Contract Price to reimburse the Contractor for 
the cost to furnish and perform Work that is uncertain.  Any remaining balance upon Final 
Completion shall be retained by the GLWA and not paid to the Contractor. 
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Other Data Requested by GLWA Board Members for Recommended Vendor 

Minority Business Enterprise (MBE): No 
Detroit Based Business (DBB): No 
Small Business Enterprise (SBE): No 

 
Sub-Contractor(s) List:  
 
PK Contracting 
State Barricade 
Site Solutions 
Surveying Solutions, Inc.  
 
Vendor Response Survey: Not applicable 

Litigation 

This vendor is not currently nor has been previously involved in any litigation with the GLWA. 

Financials  

A financial risk assessment was performed by the GLWA via Dun & Bradstreet and was 

determined that the selected vendor has the financial capacity to perform the tasks under this 

contract. This information is available for the Board of Directors to review upon request. 

 

Business Inclusion and Diversity (B.I.D.) 

☐ B.I.D. program required                                 ☒ B.I.D. program not required 

☐ The recommended vendor for award submitted a B.I.D. plan per the requirements under 
this solicitation. 
☐ The recommended vendor for award did not submit a B.I.D. plan per the requirements 
under this solicitation. 
The vendor received points for the following scored criteria: 

☐ Business presence in State of Michigan  

☐ Business presence in GLWA service territory area (list the territory) 

☐ Business presence in economically disadvantaged GLWA service territory area (list the 
territory) 
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Previous Contract 

Previous contract holder:  N/A 


