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Date: July 29, 2022 
To:  Suzanne R. Coffey, P.E., Chief Executive Officer  
From: Daniel Edwards, Procurement Manager 
Re:  Procurement Report 

General Information 
Contract Number: 2201142 Project Owner: Mini Panicker 
Contract Title: Conveyance System Infrastructure Improvements: Sewer In-System 

Storage and Valve Remote Improvements 
Vendor: LGC Global, Inc. 
Budget: Capital Project 

 

Procurement Method 
Competitively bid – Request for Bid (RFB) Lowest responsive and responsible vendor 
Advertised: 6/9/22 Addendums released: 2 

Buyer: Eric Zuckero Downloaded by: 75 

Response due date: 7/18/22 Responses received: 2 

Cost Summary – LGC Global 
Description Cost 
Mobilization/General Conditions      $823,164.25 
Frankling and Dubois        196,565.78 
Hubbell-Southfield CSO Facility          308,577.15 
Ranspach and Livernois          369,323.32 
Morrow Circle and Littlefield        416,654.31 
Wetherby and Belfast        407,317.24 
Livernois and Ridgewood        397,161.60 
Joy and Colfax        406,352.02 
Lovett and Michigan        407,317.24 
Fourth and Calumet        397,161.60 
Atkinson and Lodge        392,901.81 
Hamilton and highland        406,352.02 
Hamilton Pitkin        406,352.02 
Pontchartrain and Golf Club Dr.        407,317.24 
Conant and Jacob        407,317.24 
Six Mile and Moran        407,317.24 
Seven Mile and Anglin        407,317.24 
Cabacier and Jefferson        249,720.06 
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Provisionary Allowance is an amount included in the Contract Price to reimburse the Contractor for 
the cost to furnish and perform Work that is uncertain.  Any remaining balance upon Final 
Completion shall be retained by the GLWA and not paid to the Contractor. 
 
A bid clarification meeting was conducted with LGC Corporation, LLC. to determine if their bid 
cost was accurate considering the scope of work that was requested for the project. In conclusion, 
LGC Corporation, LLC. confirmed that their bid was correct and can perform the work on this 
contract for the amount as bid.  

 
Benchmarking was completed by comparing the bids for this project.  This analysis confirmed that 
rates are in competitive range.  The rate comparisons and allowances (if any) are illustrated in the 
attached bid tabulation. 
 

Ferdinand and Jefferson         162,724.65 
Solvay and Jefferson         287,710.48 
Carbon Rouge River         108,749.02 
Flora and Reisner         208,387.04 
Fort and Reisner         125,164.39 
Seven Mile and Shiawassee         208,335.60 
Frisbee and Shiawassee         273,997.08 
McDougall and Franklin         213,807.39 
Conner Creek Pumping Station         206,729.63 
Michigan and Southfield         427,635.64 
Warren and Pierson         344,876.46 
Joy and Livernois         338,557.64 
Warren and Livernois         382,868.19 
MLK and Fourth         371,869.89 
8 Mile and Southfield         324,197.03 
Mt. Elliot and Gratiot         456,949.66 
Meldrum and Gratiot         362,856.76 
Seven Mile and Shiawassee         252,012.58 
St. Aubin and Franklin         315,166.28 
Chene and Franklin         412,125.85 
Warranty Inspection         553,037.87 
Shut Down Days         192,041.41 
Provisional Allowance for Engineer Directed Work      2,000,000.00 
Provisional Allowance for Additional Expangate Repairs         200,000.00 

Totals $15,943,539.92 
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Other Data Requested by GLWA Board Members for Recommended Vendor 

Minority Business Enterprise (MBE): Yes 
Detroit Based Business (DBB): Yes 
Small Business Enterprise (SBE): No 

 
Sub-Contractor(s) List:  
 
Marra Services, Inc. 
Mel’s Crane & Rigging, LLC. 
Process Control & Instrumentation, LLC. 

Vendor 
Name 

B.I.D. 
Plan 
(Pass/ 
Fail) 

Score 
w/o 
B.I.D. 

State of 
Michigan 
(1 pt.) 

GLWA 
Territory 
Area (1 
pt.) 

Economically 
Disadvantaged 
Territory  
(1 pt.) 

Score 
w/B.I.D. 

Certifications 

LGC 
Global, 
Inc. 

Yes 94.00 
 

1 
 

1 
 

1 100.00 Yes 

F.H. 
Paschen Yes 71.18 

 
1 

 
1 

             
             1 74.18  Yes 

Business Inclusion and Diversity (B.I.D.) 

☒ B.I.D. program required                                 ☐ B.I.D. program not required 

☒ The recommended vendor for award submitted a B.I.D. plan per the requirements under 

this solicitation. 
☐ The recommended vendor for award did not submit a B.I.D. plan per the requirements 
under this solicitation. 
The vendor received points for the following scored criteria: 

☒ Business presence in State of Michigan  

☒ Business presence in GLWA service territory area (list the territory) 

☒ Business presence in economically disadvantaged GLWA service territory area (list the 

territory): Detroit, MI 
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Hesco 
 
Vendor Response Survey: Yes 

Litigation 

This vendor is not currently nor has been previously involved in any litigation with the GLWA. 

Financials  

A financial risk assessment was performed by the GLWA via Dun & Bradstreet and was 

determined that the selected vendor has the financial capacity to perform the tasks under this 

contract. This information is available for the Board of Directors to review upon request. 

Previous Contract 

Previous contract holder:  N/A 

 


