

RFP 1802543
Rehabilitation of Ferric Chloride Feed System at PS-1 and Complex B Sludge Lines

Item	Quantity Required	Unit of Measure	Alfred Benesch and Company		Brown & Caldwell		Hazen and Sawyer		Metco Services	
			Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost
Task 1 - Project Kickoff Workshop	1	Lump Sum	\$ 13,632.00	\$ 13,632.00	\$ 16,654.00	\$ 16,654.00	\$ 13,300.00	\$ 13,300.00	\$ 6,894.51	\$ 6,894.51
Task 2 – Project Management	1	Lump Sum	\$ 91,431.00	\$ 91,431.00	\$ 167,388.00	\$ 167,388.00	\$ 111,620.00	\$ 111,620.00	\$ 85,132.01	\$ 85,132.01
Task 3- Document Review, Facility Planning & Existing Conditions	1	Lump Sum	\$ 108,406.00	\$ 108,406.00	\$ 76,045.00	\$ 76,045.00	\$ 146,000.00	\$ 146,000.00	\$ 239,088.41	\$ 239,088.41
Task 4- Preliminary Design	1	Lump Sum	\$ 302,127.00	\$ 302,127.00	\$ 397,970.00	\$ 397,970.00	\$ 664,160.00	\$ 664,160.00	\$ 323,967.00	\$ 323,967.00
Task 5- Final Design	1	Lump Sum	\$ 628,127.00	\$ 628,127.00	\$ 777,151.00	\$ 777,151.00	\$ 779,250.00	\$ 779,250.00	\$ 527,530.92	\$ 527,530.92
Task 6- Bid and Negotiation	1	Lump Sum	\$ 26,721.00	\$ 26,721.00	\$ 32,610.00	\$ 32,610.00	\$ 42,260.00	\$ 42,260.00	\$ 32,898.73	\$ 32,898.73
Task 7-Construction Phase Activities	1	Lump Sum	\$ 675,138.00	\$ 675,138.00	\$ 784,697.00	\$ 784,697.00	\$ 540,090.00	\$ 540,090.00	\$ 480,442.01	\$ 480,442.01
Totals			\$ 1,845,582.00		\$ 2,252,515.00		\$ 2,296,680.00		\$ 1,695,953.59	