

Procurement Report

Date: August 12, 2019 To: Sue McCormick, Chief Executive Officer From: Dan Edwards, Procurement Manager Re: Procurement Report

General Information					
Contract Number:	1900744	Project Owner:	John McCallum		
Contract Title:	Rehabilitation Project at Imlay, Lake Huron, Springwells and Southwest Water Treatment Facilities				
Vendor:	Pullman SST, Inc.				
Budget:	Capital Project				
Contract Length:	1886 Days				

Procurement Method

Competitively bid – Request for Bid (RFB) Lowest responsive and responsible vendor				
Advertised:	June 6, 2019	Addendums released:	1	
Distributed to:	92	Downloaded by:	92	
Response due date:	July 25, 2019	Responses received:	5	

Cost Schedule: Attached

Provisionary Allowance is an amount included in the Contract Price to reimburse the Contractor for the cost to furnish and perform Work that is uncertain. Any remaining balance upon Final Completion shall be retained by the GLWA and not paid to the Contractor.

Benchmarking was completed by comparing the bids for this project. This analysis confirmed that rates are in competitive range. The rate comparisons and allowances (if any) are illustrated in the attached document labeled bid tabulation.

Other Data Requested by GLWA Board Members

Minority Business Enterprise (MBE): No Detroit Based Business (DBB): No Small Business Enterprise (SBE): No

Sub-Contractor(s) List: Not Applicable

Vendor Response Survey: Not Applicable

Form 11337-v.1 4.2018



Litigation

This vendor is not currently nor has been previously involved in any litigation with the GLWA.

Financials

A financial risk assessment was performed by the GLWA via Dun & Bradstreet and was determined that the selected vendor has the financial capacity to perform the tasks under this contract. This information is available for the Board of Directors to review upon request.