



Procurement Form (FOR)

Effective Date:
5/1/2019

Document #:
FSA_PRO_FOR_0033

Revision Date:
N/A

Revision#:
0

Document Title:
Cost Tabulation/Notice of Respondents

Document Owner/Department:
Procurement Team

Contract No./Title: 1802499 - Professional Engineering Services for Water Works Park Water Treatment Plant HVAC System Improvement 4-29-2020

Approved: Tina Clinkscales

			CDM Smith Michigan Inc.	DiClemente Siegel Design Inc	GHD	HDR Michigan, Inc.	WXEL PBS
Task Description	Quantity	EA					
Task 1 - Project Kickoff Meeting	1	EA	\$21,221.00	\$1,150.00	\$17,075.00	\$23,422.99	\$8,240.00
Task 2 – Project Management	1	EA	174,228.00	30,880.00	47,192.00	42,795.82	70,000.00
Task 3 – Study Phase	1	EA	132,919.00	21,210.00	98,360.00	227,048.70	92,400.00
Task 4 – Preliminary Design	1	EA	801,791.00	91,471.00	130,864.00	188,550.40	102,600.00
Task 5 – Final Design	1	EA	453,306.00	98,057.00	176,822.00	246,046.30	178,700.00
Task 6 – Bid and Award	1	EA	39,139.00	24,587.00	25,571.00	16,975.96	8,020.00
Task 7 – Construction Administration	1	EA	496,773.00	30,123.00	62,818.00	181,146.05	384,300.00
Task 8 – RPR Services	1	EA	472,930.00	432,600.00	430,729.00	234,413.22	21,640.00
Total Cost			\$2,592,307.00	\$730,078.00	\$989,431.00	\$1,160,399.44	\$865,900.00