



## Procurement Form (FOR)

**Effective Date:**  
5/1/2019

**Document #:**  
FSA\_PRO\_FOR\_0033

**Revision Date:**  
N/A

**Revision#:**  
0

**Document Title:**  
Cost Tabulation/Notice of Respondents

**Document Owner/Department:**  
Procurement Team

**Contract No./Title:** 1904337 - PS-2 BAR RACKS REPLACEMENTS AND GRIT COLLECTION SYSTEM IMPROVEMENTS  
**Date:** 8/10/2020

Approved: Lolita Welch

	Arcadis of Michigan LLC	CDM Smith Michigan Inc.	Hazen and Sawyer
Tasks	Total Cost	Total Cost	Total Cost
Task 1 - Project Kickoff Workshop	\$45,188.95	\$47,541.00	\$17,822.80
Task 2 - Project Management	\$769,055.34	\$1,136,096.00	\$635,480.40
Task 3 - Study Phase / Basis of Design	\$2,145,629.06	\$1,629,861.00	\$2,731,578.63
Task 4 - Preliminary Design Phase	\$1,541,141.43	\$1,586,229.00	\$1,477,596.00
Task 5 - Final Design Phase	\$2,665,810.43	\$2,562,542.00	\$3,565,390.75
Task 6 - Bid and Negotiation Phase	\$197,600.92	\$112,159.00	\$106,103.40
Task 7 - Construction Assistance	\$3,758,568.70	\$2,353,928.00	\$2,108,064.85
Task 8 - Engineering Representation During Construction	\$1,136,298.05	\$494,615.00	\$259,004.00
Task 9 - System O&M Manual Updating, SOPs and Training	\$565,723.02	\$254,517.00	\$215,375.60
Task 10 - Asset Management	\$116,238.99	\$82,145.00	\$190,712.15
<b>Total Cost</b>	<b>\$12,941,254.89</b>	<b>\$10,259,633.00</b>	<b>\$11,307,128.58</b>