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Items Quantity Unit of
Measure

Unit 
Price

Exended
Cost

Unit 
Price

Extented
Cost

Unit 
Price

Extended
Cost

1 Mobilization 1 Lump Sum $245,512.89 $245,512.89 $500,000.00 $500,000.00 $410,000.00 $410,000.00
2 Flow Control 1 Lump Sum 433,467.21 433,467.21 1,360,000.00 1,360,000.00 85,000.00 85,000.00

3
Install SESC, Site Fencing, and Traffic 
Control 1 Lump Sum 272,168.78 272,168.78 650,000.00 650,000.00 245,000.00 245,000.00

4 Fabricate Gate Frame and Isolation Gates 1 Lump Sum 849,760.75 849,760.75 420,000.00 420,000.00 925,000.00 925,000.00
5 Construct Access Shaft 1 Lump Sum 1,154,323.13 1,154,323.13 2,000,000.00 2,000,000.00 215,000.00 215,000.00
6 Survey Pipe Alignment 1 Lump Sum 58,020.41 58,020.41 20,000.00 20,000.00 73,000.00 73,000.00
7 Rehabilitate Manhole B39-A 1 Lump Sum 44,725.25 44,725.25 25,000.00 25,000.00 71,000.00 71,000.00
8 Install Permanent  Shaft 1 Lump Sum 375,251.38 375,251.38 575,000.00 575,000.00 4,348,450.00 4,348,450.00

9 Site Restoration and Misc. Site Work 1 Lump Sum 528,406.55 528,406.55 180,000.00 180,000.00 160,000.00 160,000.00
10 CSO Cleanup 5 Each 5,396.10 26,980.50 10,000.00 50,000.00 80,000.00 400,000.00
11 Slipline Pipe (In the Wet) 75 FT 7,067.18 530,038.50 4,900.00 367,500.00 11,000.00 825,000.00
12 Slipline Pipe (in the Dry) 800 FT 3,605.35 2,884,280.00 2,900.00 2,320,000.00 4,700.00 3,760,000.00
13 Remove Debris (In the Wet) 200 Tons 341.14 68,228.00 1,250.00 250,000.00 1,000.00 200,000.00
14 Remove Debris (In the Dry) 1250 Tons 681.82 852,275.00 450.00 562,500.00 715.00 893,750.00
15 Headwall Repair (in the Wet) 75 SF 546.03 40,952.25 1,600.00 120,000.00 3,700.00 277,500.00
16 Chemical Grouting (In the Wet) 300 GAL 178.59 53,577.00 225.00 67,500.00 615.00 184,500.00
17 Chemical Grouting (In the Dry) 1500 GAL 425.91 638,865.00 45.00 67,500.00 90.00 135,000.00
18 Cement Grouting (In the Wet) 300 CF 24.73 7,419.00 280.00 84,000.00 450.00 135,000.00
19 Cement Grouting (In the Dry) 1500 CF 26.93 40,395.00 60.00 90,000.00 160.00 240,000.00
20 Tuckpointing (In the Dry) 200 LF 215.02 43,004.00 65.00 13,000.00 115.00 23,000.00

21 Deteriorated Brick Repairs (In the Dry) 100 SF 217.77 21,777.00 60.00 6,000.00 450.00 45,000.00
22 Rough Tap Repairs (In the Dry) 5 Each 2,218.95 11,094.75 600.00 3,000.00 1,900.00 9,500.00
23 Deep Concrete Repairs (In the Dry) 500 SF 323.22 161,610.00 150.00 75,000.00 690.00 345,000.00
24 Joint Repairs (In the Dry) 400 LF 215.02 86,008.00 175.00 70,000.00 595.00 238,000.00
25 Epoxy Crack Repairs (In the Dry) 300 LF 215.02 64,506.00 110.00 33,000.00 221.00 66,300.00

26
Provisional Allowance for Engineer 
Directed Repairs 1 NTE 250,000.00 250,000.00 250,000.00 250,000.00 250,000.00 250,000.00

Total $9,742,646.35 $10,159,000.00 $14,560,000.00

LGC Global, Inc. Jay Dee Contractors, Inc. Ric-Man Construction, Inc.



                                                                          Procurement Form (FOR) 

Effective Date: 
5/1/2019 

Document #: 
FSA_PRO_FOR_0033 

Revision Date: 
N/A 

Revision#: 
0 

Document Title: 
Cost Tabulation/Notice of Respondents 

Document Owner/Department: 
Procurement Team 

 Contract No./Title:   2100891 Rehabilitation of Outfall B-39                                                         
 Date: 8/26/2021 
        

 
Cost Tabulation/Notice of Respondents (FOR)                                 Page 2 of 2 
 

 

Approved:   

 


		2021-08-30T09:07:51-0400
	Tina Clinkscales CPPO, CPPB




