

Procurement Form (FOR)			
 GLWA <small>Great Lakes Water Authority</small>	Effective Date: 5/1/2019	Document #: FSA_PRO_FOR_0033	Revision Date: N/A
			Revision#: 0
Document Title: Cost Tabulation/Notice of Respondents		Document Owner/Department: Procurement Team	
Contract No./Title: 2101610/Magnetic Flow Meter Replacement for Circular Primary Clarifiers			
Date: 2/22/2022			

#	Items	Quantity Required	Unit of Measure	Rotor Electric Company of Michigan, LLC		Weiss Construction Co., LLC	
				Unit Price	Total Cost	Unit Price	Total Cost
#0-1	Project Management and Kickoff meeting	1	Lump Sum	\$40,700.00	\$40,700.00	\$75,800.00	\$75,800.00
#0-2	Field Verification	1	Lump Sum	\$6,700.00	\$6,700.00	\$15,000.00	\$15,000.00
#0-3	Flow Meters	6	Each	\$131,950.00	\$791,700.00	\$153,000.00	\$918,000.00
#0-4	Flow Meters Installation	6	Each	\$106,450.00	\$638,700.00	\$83,000.00	\$498,000.00
#0-5	Drawings Verification and Markup	1	Lump Sum	\$1,600.00	\$1,600.00	\$2,500.00	\$2,500.00
#0-6	Documentation	1	Lump Sum	\$800.00	\$800.00	\$15,000.00	\$15,000.00
#0-7	Provisional Allowance	1	Not To Exceed	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
TOTAL CONTRACT AMOUNT					\$1,495,200.00		\$1,539,300.00

Approved: Gladys Cannon

2/22/2022