

GLWA-CS-282 Springwell's Administrative Building Office Build Out,  
Underground Fire Protection Loop Replacement

			<b>Alfred Benesch &amp; Company</b>	<b>WSP Michigan Inc.</b>
<b>Items</b>	<b>Qty</b>	<b>UOM</b>	<b>Total Cost</b>	<b>Total Cost</b>
Task 1 Project Kickoff Meeting	1	Lump sum	\$8,865.00	\$13,827.45
Task 2 – Project Management	1	Lump sum	\$66,351.00	\$70,379.23
Task 3 – Preliminary Design	1	Lump sum	\$106,309.00	\$309,526.53
Task 4 – Final Design	1	Lump sum	\$113,597.00	\$221,801.08
Task 5 – Bid and Negotiation	1	Lump sum	\$12,021.00	\$30,670.63
Task 6 – Construction Administration	1	Lump sum	\$95,706.00	\$242,106.58
Task 7 – Resident Project Representation	1	Lump sum	\$513,310.00	\$676,934.16
Task 8 – System O&M Manual Updating, Sops and Training:	1	Lump sum	<u>\$30,926.00</u>	<u>\$42,156.81</u>
<b>Total Cost</b>			<b>\$947,085.00</b>	<b>\$1,607,402.47</b>