



Contract GLWA-CON-225
Orion Pumping Station Improvements
Bid Tabulation - Bid Opening Date: 1/25/18
Seven (7) Bids Received

Item	Description	Qty	U/M	Detroit Contracting, Inc.		Tooles Contracting Group, LLC		Weiss Construction Company	
				Unit Price	Bid Price	Unit Price	Bid Price	Unit Price	Bid Price
1	Provide all materials, equipment, and labor necessary to upgrade pumps and related improvements at the Orion Pumping Station, including but not limited to, removal and replacement of four pumps, motors, variable frequency drives, meter, and all related support and control systems. This work includes all building improvements including door and HVAC improvements. This item excludes specific work identified in Allowance items. This item includes administrative costs and risk of deposit loss associated with permit or approval acquisition.	1	LS		\$1,257,000.00	\$1,060,000.00	\$1,060,000.00	\$1,406,523.00	\$1,406,523.00
2	Provide all materials, equipment, and labor necessary to provide a backup generator and all related support and control systems and related improvements at the Orion Pumping Station, including but not limited to generator and foundation and related power and control work and modifications and generator site improvements shown or described. This item excludes specific work identified in Allowance items. This item includes administrative costs and risk of deposit loss associated with permit or approval acquisition.	1	LS		\$220,000.00	\$335,000.00	\$335,000.00	\$184,241.00	\$184,241.00
3	Provide all materials, equipment, and labor necessary to provide an overhead crane system. This item includes overhead crane installation and related foundation, framing, and related power and control work and all building modifications and site improvements shown or described. This item excludes specific work identified in Allowance items. This item includes administrative costs and risk of deposit loss associated with permit or approval acquisition.	1	LS		\$80,000.00	\$197,000.00	\$197,000.00	\$102,841.00	\$102,841.00
4	Provide all materials, equipment, and labor necessary to provide a driveway expansion and site improvements shown or described. This item excludes specific work identified in Allowance items. This item includes administrative costs and risk of deposit loss associated with permit or approval acquisition.	1	LS		\$40,000.00	\$53,000.00	\$53,000.00	\$37,741.00	\$37,741.00
5	Allowance for Gas Utility Work. This item includes all materials, equipment, and labor necessary to work associated with modifications to the gas line.	1	LS	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
6	Provisionary Allowance for unforeseen conditions.	1	LS	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00
GRAND TOTAL					\$1,747,000.00	\$1,795,000.00	\$1,795,000.00	\$1,881,346.00	\$1,881,346.00



Contract GLWA-CON-225
Orion Pumping Station Improvements
Bid Tabulation - Bid Opening Date: 1/25/18
Seven (7) Bids Received

Item	Description	Qty	U/M	Z Contractors, Inc.		Ric-Man Construction		J. F. Cavanaugh	
				Unit Price	Bid Price	Unit Price	Bid Price	Unit Price	Bid Price
1	Provide all materials, equipment, and labor necessary to upgrade pumps and related improvements at the Orion Pumping Station, including but not limited to, removal and replacement of four pumps, motors, variable frequency drives, meter, and all related support and control systems. This work includes all building improvements including door and HVAC improvements. This item excludes specific work identified in Allowance items. This item includes administrative costs and risk of deposit loss associated with permit or approval acquisition.	1	LS	\$1,386,992.99	\$1,386,992.99	\$1,711,000.00	\$1,711,000.00	\$1,734,387.00	\$1,734,387.00
2	Provide all materials, equipment, and labor necessary to provide a backup generator and all related support and control systems and related improvements at the Orion Pumping Station, including but not limited to generator and foundation and related power and control work and modifications and generator site improvements shown or described. This item excludes specific work identified in Allowance items. This item includes administrative costs and risk of deposit loss associated with permit or approval acquisition.	1	LS	\$190,000.00	\$190,000.00	\$160,000.00	\$160,000.00	\$183,500.00	\$183,500.00
3	Provide all materials, equipment, and labor necessary to provide an overhead crane system. This item includes overhead crane installation and related foundation, framing, and related power and control work and all building modifications and site improvements shown or described. This item excludes specific work identified in Allowance items. This item includes administrative costs and risk of deposit loss associated with permit or approval acquisition.	1	LS	\$100,000.00	\$100,000.00	\$112,000.00	\$112,000.00	\$100,200.00	\$100,200.00
4	Provide all materials, equipment, and labor necessary to provide a driveway expansion and site improvements shown or described. This item excludes specific work identified in Allowance items. This item includes administrative costs and risk of deposit loss associated with permit or approval acquisition.	1	LS	\$60,000.00	\$60,000.00	\$17,500.00	\$17,500.00	\$18,000.00	\$18,000.00
5	Allowance for Gas Utility Work. This item includes all materials, equipment, and labor necessary to work associated with modifications to the gas line.	1	LS	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
6	Provisionary Allowance for unforeseen conditions.	1	LS	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00
GRAND TOTAL					\$1,886,992.99		\$2,150,500.00		\$2,186,087.00



Contract GLWA-CON-225
Orion Pumping Station Improvements
Bid Tabulation - Bid Opening Date: 1/25/18
Seven (7) Bids Received

Item	Description	Qty	U/M	LGC Global	
				Unit Price	Bid Price
1	Provide all materials, equipment, and labor necessary to upgrade pumps and related improvements at the Orion Pumping Station, including but not limited to, removal and replacement of four pumps, motors, variable frequency drives, meter, and all related support and control systems. This work includes all building improvements including door and HVAC improvements. This item excludes specific work identified in Allowance items. This item includes administrative costs and risk of deposit loss associated with permit or approval acquisition.	1	LS	\$1,850,000.00	\$1,850,000.00
2	Provide all materials, equipment, and labor necessary to provide a backup generator and all related support and control systems and related improvements at the Orion Pumping Station, including but not limited to generator and foundation and related power and control work and modifications and generator site improvements shown or described. This item excludes specific work identified in Allowance items. This item includes administrative costs and risk of deposit loss associated with permit or approval acquisition.	1	LS	\$350,000.00	\$350,000.00
3	Provide all materials, equipment, and labor necessary to provide an overhead crane system. This item includes overhead crane installation and related foundation, framing, and related power and control work and all building modifications and site improvements shown or described. This item excludes specific work identified in Allowance items. This item includes administrative costs and risk of deposit loss associated with permit or approval acquisition.	1	LS	\$159,000.00	\$159,000.00
4	Provide all materials, equipment, and labor necessary to provide a driveway expansion and site improvements shown or described. This item excludes specific work identified in Allowance items. This item includes administrative costs and risk of deposit loss associated with permit or approval acquisition.	1	LS	\$40,000.00	\$40,000.00
5	Allowance for Gas Utility Work. This item includes all materials, equipment, and labor necessary to work associated with modifications to the gas line.	1	LS	\$30,000.00	\$30,000.00
6	Provisionary Allowance for unforeseen conditions.	1	LS	\$120,000.00	\$120,000.00
GRAND TOTAL					\$2,549,000.00

Approved to publish: Sonya Collins 1/30/2018