



Contract GLWA-CON-219
Debris Removal, Disposal, Cleaning and Flowmeter Services to Influent Conduit at the Baby Creek CSO Facility
Bid Comparison - Bid Opening Date:10-12-2017
Two (2) Bids Received

Item No	Description	Unit	Qty.	LGC Global		Inland Waters	
				Unit Price	Total Price	Unit Price	Total Price
1	General condition, staging, mobilization and potable water	LS	1	\$99,400.00	\$99,400.00	\$25,000.00	\$25,000.00
2	Engineering and construction of gravel strip	YD ²	500	\$75.00	\$37,500.00	\$48.00	\$24,000.00
3	Engineering and construction of manholes and covers	EA	7	\$23,000.00	\$161,000.00	\$10,500.00	\$73,500.00
4	Engineering and construction of access hatches and interior rungs	EA	4	\$39,000.00	\$156,000.00	\$24,000.00	\$96,000.00
5	Debris removal and disposal service*	YD ³	3,500	\$240.00	\$840,000.00	\$325.00	\$1,137,500.00
6	Remobilization efforts over 10 (ten) occurrences due to unforeseen wet weather events	EA	10	\$5,500.00	\$55,000.00	\$5,000.00	\$50,000.00
7	Condition Assessment and evaluation report of Flow Meters	EA	5	\$18,000.00	\$90,000.00	\$8,850.00	\$44,250.00
8	Allowances for As-Needed Repair of Flow Meters	LS	1	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
Grand Total					\$1,688,900.00		\$1,700,250.00

*The cubic yards (yds³) for quantity estimated above is not guaranteed. The contractor will be paid based on the actual quantity of debris removed and disposed.

- Key
- LS - Lump Sum
 - YD² - Square Yard
 - EA - Each
 - YD³ - Cubic Yard

Approved to publish

Sonya Collins

Signature

10/12/2017

Date

