

**GLWA-SOQ-135A Security Infrastructure Improvements
Task Evaluation**

Cost Information

	DES	Convergent	Shaw Electric	Rotor Electric	GHD	Averages
Task 1 Program Management	\$ 309,658.27	\$ 625,000.00	\$ 644,395.00	\$ 706,785.00	\$ 1,113,417.28	\$ 679,851.11
Task 2 Preliminary and Final Design	\$ 180,310.98	\$ 230,000.00	\$ 342,250.00	\$ 364,875.00	\$ 469,705.82	\$ 317,428.36
Task 3 Bidding Construction Contract Negotiation and Contract Admin.	\$ 231,506.59	\$ 435,000.00	\$ 524,713.00	\$ 409,042.50	\$ 758,437.10	\$ 471,739.84
Task 4 System O&M Manual and SOPs and Training	\$ 62,745.53	\$ 105,000.00	\$ 131,028.00	\$ 173,775.00	\$ 244,444.25	\$ 143,398.56
Task 5 Insurance, Payment and Performance Bond	\$ 60,000.00					\$ 60,000.00
Task 6 Construction Allowance	\$ 6,000,000.00	\$ 6,000,000.00	\$ 6,000,000.00	\$ 6,000,000.00	\$ 6,000,000.00	\$ 6,000,000.00
Totals	\$ 6,844,221.37	\$ 7,395,000.00	\$ 7,642,386.00	\$ 7,654,477.50	\$ 8,586,004.45	\$ 7,624,417.86