

Contract 1803823 - Lake Huron Water Treatment Plant Raw Sludge Clarifier and Raw Sludge Pumping Improvements

TASK	DESCRIPTION	Unit		Weiss Construction Co., LLC	Christman Constructors, Inc.	Clark Construction Company	LGC Global, Inc.	Ric-Man Construction, Inc.	Walsh Group	RCL Construction Co., Inc	Commercial Contracting Corporation	DeMaria, Inc.
		Qty Req'd	of Measure									
#1	Task 1 - The lump sum price shall constitute full compensation for all the work as specified and shown in the drawings and as specified for Contract 1803823 Raw Sludge Clarifiers and Raw Sludge Pumping Improvements, complete, except that work included for payment under Items 2 through 5 below.	1	Lump Sum	\$6,266,735.00	\$7,128,000.00	\$7,441,754.00	\$7,889,939.00	\$7,780,000.00	\$8,450,500.00	\$9,269,000.00	\$8,589,250.00	\$9,135,308.00
#2	Task 2 - Mobilization/ Demobilization	1	Lump Sum	\$300,000.00	\$117,000.00	\$161,500.00	\$201,805.00	\$835,000.00	\$400,000.00	\$350,000.00	\$500,000.00	\$94,590.00
#3	Task 3 - Provisionary Allowance for unforeseen items, changed site conditions, and Contracting Officer directed changes. (\$400,000.00)	1	Not to Exceed	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00
#4	Task 4 - Provisionary Allowance for CCTV inspection of the 60" Waste Wash Water Drain (\$45,000.00)	1	Not to Exceed	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00
#5	Task 5 - Cleaning/Pigging of all sludge piping	7,500	Linear Feet	\$45,000.00	\$54,375.00	\$37,500.00	\$333,900.00	\$41,250.00	\$82,500.00	\$54,000.00	\$1,410,000.00	\$375,000,000.00
Total Cost				\$7,056,735.00	\$7,744,375.00	\$8,085,754.00	\$8,870,644.00	\$9,101,250.00	\$9,378,000.00	\$10,118,000.00	\$10,944,250.00	\$384,674,898.00

DETROIT
CONTRACTING Sorensen Gross
ENGINEERING Company

N/A	N/A
N/A	N/A
N/A	N/A
N/A	N/A
<u>N/A</u>	<u>N/A</u>
Disqualified	Disqualified