



Procurement Form (FOR)

Effective Date:
5/1/2019

Document #:
FSA_PRO_FOR_0040

Revision Date:
N/A

Revision#:
0

Document Title:
Procurement Board Report-RFB

Document Owner/Department:
Procurement Team

Date: June 24, 2020
To: Sue McCormick, Chief Executive Officer
From: Daniel Edwards, Procurement Manager
Re: Procurement Report

General Information

Contract Number:	2000292	Project Owner:	Todd King
Contract Title:	Phase 2 - Valve Exercising Project for Field Services		
Vendor:	Hydromax USA		
Budget:	Operations and Maintenance		

Procurement Method

Competitively bid – Request for Bid (RFB) Lowest responsive and responsible vendor			
Advertised:	3-25-2020	Addendums released:	5
Buyer:	Gina Raju	Downloaded by:	49
Response due date:	5-13-2020	Responses received:	3

Cost Summary - Vendor Name

Description	Cost
Task 1 – Bonds and Insurance	\$30,000.00
Task 2 - Cost to furnish material, labor and equipment to locate and GPS valve manhole and gate key locations, visually inspect surface conditions, note GIS discrepancies – all valves	60,000.00
Task 3 - Additional cost to furnish material, labor and equipment to pump down water, remove up to one cubic yard of debris, enter valve vault, assess safety, visually inspect valve and appurtenances – all valves	2,208,613.33
Task 4 - Additional cost to visually assess manual and automatic air/vacuum valves. Includes dewatering and vacuuming vaults/wells.	75,000.00
Task 5 - Additional cost to visually assess and determine approximate valve position and leakage rate for Blow Off valves along with discharge point location. Includes dewatering and vacuuming vaults/wells.	48,000.00
Task 6 - Additional cost to furnish material, labor and equipment to fully exercise water transmission valves up to 8-inches in diameter. Includes dewatering and vacuuming vaults/wells.	40,500.00
Task 7 - Additional cost to furnish material, labor and equipment to fully exercise water transmission valves greater than 8 and up to 12-inches in diameter. Includes dewatering and vacuuming vaults/wells.	22,500.00
Task 8 - Additional cost to furnish material, labor and equipment to fully	52,000.00



Procurement Form (FOR)

Effective Date:
5/1/2019

Document #:
FSA_PRO_FOR_0040

Revision Date:
N/A

Revision#:
0

Document Title:
Procurement Board Report-RFB

Document Owner/Department:
Procurement Team

exercise water transmission valves greater than 12 and up to 24-inches in diameter. Includes dewatering and vacuuming vaults/wells.	
Task 9 - Additional cost to furnish material, labor and equipment to fully exercise water transmission valves greater than 24 and up to 48-inches in diameter. Includes dewatering and vacuuming vaults/wells.	84,000.00
Task 10 - Additional cost to furnish material, labor and equipment to fully exercise water transmission valves greater than 48 and up to 60-inches in diameter. Includes dewatering and vacuuming vaults/wells.	4,750.00
Task 11 - Additional cost to furnish material, labor and equipment to fully exercise water transmission valves greater than 60 and up to 108-inches in diameter. Includes dewatering and vacuuming vaults/wells.	5,700.00
Task 12 - Additional costs to furnish material, labor, equipment, and crew on an hourly rate to exercise valves that exceed 1000 ft-lbs of operating torque	185,000.00
Task 13 - Traffic Control MDOT ROW	691,200.00
Task 14 - Traffic Control County ROW	547,200.00
Task 15 - Traffic Control in City areas	547,200.00
Task 16 - Valve Repair Allowance (Must Equal 1,000,000.00)	1,000,000
Totals	\$5,601,663.33

Provisionary Allowance is an amount included in the Contract Price to reimburse the Contractor for the cost to furnish and perform Work that is uncertain. Any remaining balance upon Final Completion shall be retained by the GLWA and not paid to the Contractor.

Benchmarking was completed by comparing the bids for this project. This analysis confirmed that rates are in competitive range. The rate comparisons and allowances (if any) are illustrated in the attached bid tabulation.

Other Data Requested by GLWA Board Members

Minority Business Enterprise (MBE): No
 Detroit Based Business (DBB): No
 Small Business Enterprise (SBE): No

Sub-Contractor(s) List: N/A

Vendor Response Survey: N/A



Procurement Form (FOR)

Effective Date:
5/1/2019

Document #:
FSA_PRO_FOR_0040

Revision Date:
N/A

Revision#:
0

Document Title:
Procurement Board Report-RFB

Document Owner/Department:
Procurement Team

Litigation

This vendor is not currently nor has been previously involved in any litigation with the GLWA.

Financials

A financial risk assessment was performed by the GLWA via Dun & Bradstreet and was determined that the selected vendor has the financial capacity to perform the tasks under this contract. This information is available for the Board of Directors to review upon request.

Previous Contract

Previous contract holder: Tooles, Inc.

The previous contract, WS-695C, Valve Exercising Water System Transmission Main, was for the period of 2/14/2018 through 3/18/2020, for \$3,699,750.00. The contract amount differences between the two contracts is provided in the table below.

Contract Number	Total Cost
WS-695C	\$3,699,750.00
2000292	\$5,601,663.33