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LGC Global

Avinash Rachmale

Avinash.Rachmale@Ilgccorp.com

LGC does not provide professional services of SCADA.
However, we do physical installation of system and O&M.

Emerson Power &
Water Solutions

Rafael Fernandez

rafael.fernandez@emerson.com

Emerson cannot take GLWA terms and conditions as a
prime bidder.

As an alternate solution, Emerson was partnering with
another company to bid as a subcontractor for the Ovation
I&C scope; however, this company decided not to bid a
couple days prior the bid opening date.

Baxter & Woodman,
Inc.

Joanna MacCallum

jmaccallum@baxterwoodman.com

Baxter & Woodman’s decision to not submit a response for
the subject project is based on our concern that we have not
had the opportunity to get to know the Authority’s needs
and expectations of this project.

Outbound Technologies

Shawn Taslim

shawn.taslim@actemium.com

The SCADA programming was for ovation only which is
difficult for us to get certification on.

DES Electric, LLC Mike Elder melder@des-electric.com DES was on a team with Brown & Caldwell which decided
not to bid this RFB.
Wade Trim April Mack amack@wadetrim.com Wade Trim submitted, as a consultant to PCI, for this

opportunity.
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Instrument Control

estimating@instrumentcontrol.com

We are located in California so the logistics of onsite work

Services and support was not cost effective.

HI Controls John Dolan John@hicontrols.com HI Controls is the sales channel for Schneider Electric that
manufactures controls used by GLWA in this project. For
this project we are not able to supply the full content of the
contract.

Advance JM Jackson jackson@ais-michigan.com | teamed up with CDM Smith, however at the last minute

Instrumentation they cancelled. It left no room for me to bid on my own.

Systems The language within the proposal was vague/undefined as

to how many people they wanted on the project. | have no
doubt about winning the project especially when | know all
about those sites. Additionally, CDM rates are not
competitive in this market. As you can see my rates are
competitive, | just needed the support & more man power.

Bath Group, Inc

Allyson Trejo

atrejo@bathgroup.com

Based off of Bath Group, Inc.’s current workload,
management decided it was in our best interest not to
pursue.

Environmental Testing
& Consulting, Inc

Patricia Stephen

Patricia.Stephen@2etc.com

We do not provide the type of services in the RFB, therefore
we did not reply.

Commerce Controls,
Inc.

Eric Hine

ehine@commercecontrols.com

Because it was price based and not based on
qualifications, Commerce Controls elected to pass on the
opportunity.
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Applied Science, Inc. Lisa R. Lynn

llynn@asi-detroit.com

They were not qualified and did not meet these
requirements: Contractor shall have ten (10) years’
experience in providing instrumentation and control and
engineering services and working knowledge with all of the
following in a water and wastewater system of similar size
to the GLWA system: Emerson Ovation Control System,
Schneider System SCADAPACK, Landis+Gyr Utilinet
Radio Rockwell Automation Platforms, and OSlsoft Pl
System.
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