



Procurement Form (FOR)

Effective Date:
5/1/2019

Document #:
FSA_PRO_FOR_0033

Revision Date:
N/A

Revision#:
0

Document Title:
Cost Tabulation/Notice of Respondents

Document Owner/Department:
Procurement Team

Contract No./Title: 2300394 – Replacing and Rehabbing Select Roofs at the WRRF
Date: 9/19/2023

Item No.	Description	Estimated Quantity	Unit of Measure	Schreiber Corporation	
				Unit Price	Total Cost
1	Mobilization	1	Lump Sum	\$80,000.00	\$80,000.00
2	General Construction: Scum Concentrator Building	1	Lump Sum	515,000.00	515,000.00
3	General Construction: Central Offload Facility	1	Lump Sum	460,000.00	460,000.00
4	General Construction: Vehicle and Ground Maintenance Building	1	Lump Sum	875,000.00	875,000.00
5	General Construction: Dewatering Complex 1, Boiler Room, And Dewatering Polymer East Building	1	Lump Sum	1,540,000.00	1,540,000.00
6	Roof Walkway Pads	500	Per Linear Foot	65.00	32,500.00
7	Tuck Pointing	100	Per Square Foot	50.00	5,000.00
8	Provisionary Allowance	N/A	Not-to-Exceed	N/A	450,000.00
Total Contract Price					\$3,957,500.00

