

Procurement Form (FOR)			
	<b>Effective Date:</b> 5/1/2019	<b>Document #:</b> FSA_PRO_FOR_0033	<b>Revision Date:</b> N/A
			<b>Revision#:</b> 0
<b>Document Title:</b> Cost Tabulation		<b>Document Owner/Department:</b> Procurement Team	
<b>Contract No./Title: RFP 2004825/Construction Management at Risk for 96-Inch Water Transmission Main</b>			
<b>Date: 12/22/2021</b>			

#	Items	Quantity	Unit of Measure	Kiewit Infrastructure Company		Clark/L. D'Agostini Joint Venture	
				Unit Price	Extended Cost	Unit Price	Extended Cost
1	Phase 1 - Pre-Construction Phase - Labor	1	Not to Exceed	\$1,202,592.00	\$1,202,592.00	\$2,258,711.40	\$2,258,711.40
2	Phase 1 - Pre-Construction Phase - Expenses	1	Not to Exceed	17,500.00	17,500.00	155,000.00	155,000.00
3	Provisionary Allowance	1	Not to Exceed	35,000,000.00	35,000,000.00	35,000,000.00	35,000,000.00
	<b>Total</b>				<b>\$36,220,092.00</b>		<b>\$37,413,711.40</b>

Approved: *Gladys Cannon* 12/23/2021