
Item # Quantity Description U/M Unit Price Bid Price Unit Price Bid Price Unit Price Bid Price Unit Price Bid Price Unit Price Bid Price
1 1 The lump sum price shall constitute full compensation for all 

the work as specified and shown in the drawings and as 
specified for GLWA‐CON‐279, Rehabilitation of Central 
Offload Facility at the Water Resource Recovery Facility 

(WRRF), complete, except that work included for payment 
under Items 2 through 19 below. LS N/A 10,450,000.00$                N/A 11,689,175.00$              N/A 13,456,738.00$             N/A 14,426,666.67$            N/A 12,447,593.00$            

2 1 Mobilization/Demobilization LS 300,000.00$          300,000.00$                     600,000.00$            600,000.00$                    647,350.00$      647,350.00$                  721,333.33$     721,333.33$                 180,298.00$      180,298.00$                  
3 1 Provisionary Allowance for unforeseen items, changed site 

conditions, and Construction Contract Administrator directed 
changes. LS N/A $1,000,000.00 N/A $1,000,000.00 N/A $1,000,000.00 N/A 1,000,000.00$              N/A $1,000,000.00

4 1 Allowance for the restoration/replacement of COF roof deck 
as specified on contract drawing D‐16‐201, General Note No.3 LS N/A $50,000.00 N/A $50,000.00 N/A $50,000.00 N/A 50,000.00$                    N/A $50,000.00

5 1 Cash allowance for controll room furniture. Type, quality and 
other details related to the control room furnitre shall be fully 
coordinated with and approved by GLWA prior to initiation of 

procurement process LS N/A $25,000 N/A 25,000.00$                      N/A $25,000 N/A 25,000.00$                    N/A $25,000
6 1 Allowance for refurbishment, repair, or replacement of Lime 

Mixer inspection doors, mixer frame, automatic flushing 
system, controls and instrumentation, wiring, and safety 
systems that may be recommended by the Lime Mixer 

inspection as specified in Spec Section 11242_S, Subsection 
2.6, and work associated with Lime Mixing Equipment local 

control panels described in Spec Section 11242_ S, Subsection 
2.4, Article 2.4G. LS N/A 75,000.00$                       N/A 75,000.00$                      121,000.00$      121,000.00$                  N/A 75,000.00$                    N/A 75,000.00$                    

7 1 Net Cost Difference between A) the replacement of the 
existing shafts for all three lime mixers including removal and 
offsite disposal of the existing shafts and installation of new 
shafts as specified in Section 11242, Article 2.6, and B) the 
refurbishment of all three lime mixers, which is part of the 

base bid as specified in Section 11242, Article 2.4 LS 9,500.00$               9,500.00$                         213,958.00$            213,958.00$                    121,000.00$      121,000.00$                  239,644.00$     239,644.00$                 209,100.00$      209,100.00$                  
8 1 Cost of the replacement of existing drum for one lime mixer, 

invluding removal and offsite disposal of the existing drum 
and installation of new drum as specified in Section 11242, 

Article 2.6. LS 12,500.00$            12,500.00$                       338,527.00$            338,527.00$                    121,000.00$      121,000.00$                  319,525.00$     319,525.00$                 310,160.00$      310,160.00$                  
9 200 Repair of damaged/spalling concrete on sludge pad walls. SF 150.00$                  30,000.00$                       137.00$                    27,400.00$                      123.00$              24,600.00$                     107.00$            21,400.00$                    88.00$                17,600.00$                    
10 280 Feeders from outdoor substation CO‐1 to MCCs. LF 715.00$                  200,200.00$                     594.00$                    166,320.00$                    678.00$              189,840.00$                  596.00$            166,880.00$                 560.00$              156,800.00$                  
11 2,400 Undercutting/Backfilling: At the direction of Owner/Engineer, 

after subgrade preparation, conduct inspection and/or proof 
rolling to address unsuitable pavement subgrade. Work 
includes additional earth excavation into subgrade below 

pavement section, off‐site disposal of excavated material and 
placement and compaction of #21 AA Aggregate Base in 

accordance with Contract Specifications. For further details, 
refer to contract drawing D‐16‐100, General No. Note 11 CF 5.22$                      12,528.00$                       5.00$                        12,000.00$                      6.05$                  14,520.00$                     4.50$                 10,800.00$                    3.00$                  7,200.00$                      

12 150 Lime Removal: Remove and dispose of lime powder stored in 
lime silos prior to starting work for each process train. CF 120.00$                  18,000.00$                       80.00$                      12,000.00$                      10.00$                90,000.00$                     113.00$            16,950.00$                    113.33$              17,000$                         

13 5,000 In the case the existing wires are found to be not long enough 
during reconnection to the new instrument, furnish and 

install new #16AWG twisted Shielded pairs control wiring to 
the nearest termination point (NO splices are allowed), 

provide labels at both ends of the new wiring. LF 3.10$                      15,500.00$                       2.65$                        13,250.00$                      3.00$                  15,000.00$                     2.70$                 13,500.00$                    2.50$                  12,500.00$                    

Barton Marlow Weiss Construction, IncTooles Construction, Inc ** Walsh Construction Lakeshore Global Corpoartion *

Contract # GLWA-CON-279
Rehabilitation of Central Offload Facility

Bid Comparison - Bid Opening Date:04-06-2018
Quantity in Word (Quantity in Number) Bids Received 5 

Form 11311 v.1



14 10 After completing the intercom system testing, some intercom 
stations (enclosure, handset, horn, amplifier, modules, 
switches etc.) may fail. Contractor shall replace these 

malfunctioning intercom stations with new units including 
programming, testing, commissioning and all required 

hardware, conduit and wiring. EA 2,400.00$               24,000.00$                       2,047.00$                20,470.00$                      2,335.00$           23,350.00$                     2,056.00$         20,560.00$                    1,930.00$           19,300.00$                    
15 10 After completing the fire alarm system testing, some duct 

smoke detectors may fail. Contractor shall replace these 
malfunctioning detectors with new units including 

programming, testing, commissioning and all required 
hardware, conduit and wiring. EA 2,100.00$               21,000.00$                       1,803.00$                18,030.00$                      2,057.00$           20,570.00$                     1,811.00$         18,110.00$                    1,700.00$           17,000.00$                    

16 10 After completing the fire alarm system testing, some F/A pull 
stations may fail. Contractor shall replace these 
malfunctioning devices with new units including 

programming, testing, commissioning and all required 
hardware, conduit and wiring. EA 1,100.00$               11,000.00$                       944.00$                    9,440.00$                        1,077.00$           10,770.00$                     948.00$            9,480.00$                      890.00$              8,900.00$                      

17 10 After completing the fire alarm system testing, some F/A 
speaker/strobe units may fail. Contractor shall replace these 
malfunctioning units with new units including programming, 
testing, commissioning and all required hardware, conduit 

and wiring. EA 1,200.00$               12,000.00$                       997.00$                    9,970.00$                        1,137.00$           11,370.00$                     1,001.00$         10,010.00$                    940.00$              9,400.00$                      
18 10 After completing the fire alarm system testing, some smoke 

detectors may fail. Contractor shall replace these 
malfunctioning detectors with new units including 

programming, testing, commissioning and all required 
hardware, conduit and wiring. EA 1,100.00$               11,000.00$                       923.00$                    9,230.00$                        1,053.00$           10,530.00$                     927.00$            9,270.00$                      870.00$              8,700.00$                      

19 10 After completing the fire alarm system testing, some heat 
detectors may fail. Contractor shall replace these 
malfunctioning detectors with new units including 

programming, testing, commissioning and all required 
hardware, conduit and wiring. EA 1,100.00$               11,000.00$                       923.00$                    9,230.00$                        1,053.00$           10,530.00$                     927.00$            9,270.00$                      870.00$              8,700.00$                      

20 1000 Repair of Damaged Fireproofing on Underside of Existing Roof 
Deck per specifications Section 07522. This work shall be 

done upon completion of new roofing system. 15.00$                    15,000.00$                       48.00$                      48,000.00$                      48.00$               48,000.00$                    17.25$                17,250.00$                    

Total Bid Sum 12,303,228.00$                14,347,000.00$              15,963,168.00$             17,211,399.00$            14,597,501$                  

*Bidder did not use revised Bid Tab from Addendum 1
**Bidder withdrew bid
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