

RFP 1802575
GLWA Conveyance System Engineering Services
Bid Tab

				Brown and Caldwell LLC	FK Engineering Associates	GHD
#	Description	Quantity Required	Unit of Measure	Total Cost	Total Cost	Total Cost
#0-1	Project Kickoff Meeting	1	Lump Sum	\$27,598.00	\$15,273.00	\$44,129.00
#0-2	Project Management	1	Lump Sum	\$239,746.00	\$145,144.00	\$175,483.00
#0-3	Document Review, Program Planning, and Existing Conditions Study	1	Lump Sum	\$130,439.00	\$368,963.00	\$234,346.00
#0-4	Alternatives Development and Workshops	1	Lump Sum	\$240,144.00	\$276,728.00	\$179,346.00
#0-5	Preliminary Design and Basis of Design Report	1	Lump Sum	\$439,343.00	\$621,349.00	\$84,240.00
#0-6	Final Design	1	Lump Sum	\$723,903.00	\$399,222.00	\$274,625.00
#0-7	Bid and Negotiation	1	Lump Sum	\$89,964.00	\$52,977.00	\$73,207.00
#0-8	Construction Phase Activities	1	Lump Sum	\$1,108,760.00	\$1,708,832.00	\$106,328.00
#0-9	Contingency (Must Enter \$100,000 On This Line)	1	Lump Sum	\$100,000.00	\$100,000.00	\$100,000.00
#0-10	Permit Allowance (Must Enter \$50,000 On This Line)	1	Lump Sum	\$50,000.00	\$50,000.00	\$50,000.00
				\$3,149,897.00	\$3,738,488.00	\$1,321,704.00