

RFB 1900744 Lump Sum													
				Clark Construction Company		Commercial Contracting Corporation		DETROIT CONTRACTING ENGINEERING ,INC		LGC Global, Inc.		Pullman SST, Inc.	
#	Description	Quantity Required	Unit of Measure	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost
#0-1	1.0 General Construction	1	LS	\$7,122,261.00	\$7,122,261.00	\$4,732,656.00	\$4,732,656.00	\$5,005,191.00	\$5,005,191.00	\$5,529,080.58	\$5,529,080.58	\$3,726,090.00	\$3,726,090.00
#0-2	2.0 Insurance and Bonding	1	LS	\$448,000.00	\$448,000.00	\$249,518.00	\$249,518.00	\$210,000.00	\$210,000.00	\$268,400.00	\$268,400.00	\$272,610.00	\$272,610.00
#0-3	3.0 Imlay Station	0	LS	\$1	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-4	3.03 Mobilization	1	LS	\$24,872.00	\$24,872.00	\$25,000.00	\$25,000.00	\$85,000.00	\$85,000.00	\$348,180.32	\$348,180.32	\$19,590.00	\$19,590.00
#0-5	3.04 Engineer Field Office	1	LS	\$8,743.00	\$8,743.00	\$25,627.00	\$25,627.00	\$20,000.00	\$20,000.00	\$12,386.74	\$12,386.74	\$10,930.00	\$10,930.00
#0-6	3.05 Initial Reservoir Dewatering and Maintenance Pumping	1	LS	\$16,487.00	\$16,487.00	\$138,103.00	\$138,103.00	\$24,600.00	\$24,600.00	\$32,568.60	\$32,568.60	\$140,610.00	\$140,610.00
#0-7	3.06 Prepping Area for Work	1	LS	\$30,000.00	\$30,000.00	\$94,267.00	\$94,267.00	\$42,500.00	\$42,500.00	\$91,225.53	\$91,225.53	\$304,950.00	\$304,950.00
#0-8	3.07 Engineer's Inspection Support	1	LS	\$3,535.00	\$3,535.00	\$32,100.00	\$32,100.00	\$10,000.00	\$10,000.00	\$21,028.26	\$21,028.26	\$4,620.00	\$4,620.00
#0-9	3.08 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-10	3.09 Cleaning of Reservoir in Preparation of Disinfection	1	LS	\$76,000.00	\$76,000.00	\$45,475.00	\$45,475.00	\$72,500.00	\$72,500.00	\$48,676.53	\$48,676.53	\$41,940.00	\$41,940.00
#0-11	3.10 Demobilization	1	LS	\$12,685.00	\$12,685.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$6,871.98	\$6,871.98	\$7,940.00	\$7,940.00
#0-12	3.11 Installation of Roofing System	1	LS	\$1,093,830.00	\$1,093,830.00	\$1,235,026.00	\$1,235,026.00	\$1,167,250.00	\$1,167,250.00	\$1,262,153.66	\$1,262,153.66	\$1,372,040.00	\$1,372,040.00
#0-13	3.12 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-14	3.13 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-15	4.0 Lake Huron Clearwell Number 1	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-16	4.03 Mobilization	1	LS	\$5,209.00	\$5,209.00	\$12,000.00	\$12,000.00	\$75,000.00	\$75,000.00	\$348,180.32	\$348,180.32	\$19,890.00	\$19,890.00
#0-17	4.04 Engineer Field Office	1	LS	\$8,743.00	\$8,743.00	\$13,268.00	\$13,268.00	\$10,000.00	\$10,000.00	\$12,386.74	\$12,386.74	\$11,040.00	\$11,040.00
#0-18	4.05 Initial Reservoir Dewatering and Maintenance Pumping	1	LS	\$15,539.00	\$15,539.00	\$138,336.00	\$138,336.00	\$24,000.00	\$24,000.00	\$38,244.86	\$38,244.86	\$102,090.00	\$102,090.00
#0-19	4.06 Prepping Area for Work	1	LS	\$30,000.00	\$30,000.00	\$88,917.00	\$88,917.00	\$37,500.00	\$37,500.00	\$85,498.88	\$85,498.88	\$137,610.00	\$137,610.00
#0-20	4.07 Engineer's Inspection Support	1	LS	\$3,535.00	\$3,535.00	\$24,075.00	\$24,075.00	\$3,500.00	\$3,500.00	\$21,028.26	\$21,028.26	\$4,730.00	\$4,730.00
#0-21	4.08 Access Hatch Construction	2	Ea	\$34,208.00	\$68,416.00	\$98,364.00	\$196,728.00	\$35,000.00	\$70,000.00	\$40,418.70	\$80,837.40	\$92,130.00	\$184,260.00
#0-22	4.09 Cleaning of Reservoir in Preparation of Disinfection	1	LS	\$66,000.00	\$66,000.00	\$16,050.00	\$16,050.00	\$32,500.00	\$32,500.00	\$42,949.88	\$42,949.88	\$36,420.00	\$36,420.00
#0-23	4.10 Demobilization	1	LS	\$2,656.00	\$2,656.00	\$5,000.00	\$5,000.00	\$9,500.00	\$9,500.00	\$6,871.98	\$6,871.98	\$8,180.00	\$8,180.00
#0-24	4.11 Installation of Roofing System	1	LS	\$68,200.00	\$68,200.00	\$156,541.00	\$156,541.00	\$86,150.00	\$86,150.00	\$110,867.94	\$110,867.94	\$116,240.00	\$116,240.00
#0-25	4.12 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-26	4.13 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-27	5.0 Lake Huron Clearwell Number 2	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-28	5.03 Mobilization	1	LS	\$5,031.00	\$5,031.00	\$22,000.00	\$22,000.00	\$75,000.00	\$75,000.00	\$348,180.32	\$348,180.32	\$19,690.00	\$19,690.00
#0-29	5.04 Engineer Field Office	1	LS	\$8,743.00	\$8,743.00	\$13,268.00	\$13,268.00	\$10,000.00	\$10,000.00	\$12,386.74	\$12,386.74	\$10,970.00	\$10,970.00
#0-30	5.05 Initial Reservoir Dewatering and Maintenance Pumping	1	LS	\$15,539.00	\$15,539.00	\$138,336.00	\$138,336.00	\$24,000.00	\$24,000.00	\$38,244.86	\$38,244.86	\$102,020.00	\$102,020.00
#0-31	5.06 Prepping Area for Work	1	LS	\$30,000.00	\$30,000.00	\$88,917.00	\$88,917.00	\$37,500.00	\$37,500.00	\$85,498.88	\$85,498.88	\$137,320.00	\$137,320.00
#0-32	5.07 Engineer's Inspection Support	1	LS	\$3,535.00	\$3,535.00	\$24,075.00	\$24,075.00	\$3,500.00	\$3,500.00	\$21,028.26	\$21,028.26	\$4,660.00	\$4,660.00
#0-33	5.08 Access Hatch Construction	2	Ea	\$29,758.00	\$59,516.00	\$98,364.00	\$196,728.00	\$35,000.00	\$70,000.00	\$40,418.70	\$80,837.40	\$91,530.00	\$183,060.00
#0-34	5.09 Cleaning of Reservoir in Preparation of Disinfection	1	LS	\$66,000.00	\$66,000.00	\$16,050.00	\$16,050.00	\$32,500.00	\$32,500.00	\$42,949.88	\$42,949.88	\$36,420.00	\$36,420.00
#0-35	5.10 Demobilization	1	LS	\$2,566.00	\$2,566.00	\$5,000.00	\$5,000.00	\$9,500.00	\$9,500.00	\$6,871.98	\$6,871.98	\$8,020.00	\$8,020.00
#0-36	5.11 Installation of Roofing System	1	LS	\$68,200.00	\$68,200.00	\$170,344.00	\$170,344.00	\$81,675.00	\$81,675.00	\$125,642.70	\$125,642.70	\$137,580.00	\$137,580.00
#0-37	5.12 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-38	5.13 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-39	6.0 Lake Huron Clearwell Number 3	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-40	6.03 Mobilization	1	LS	\$11,707.00	\$11,707.00	\$30,000.00	\$30,000.00	\$75,000.00	\$75,000.00	\$348,180.32	\$348,180.32	\$19,490.00	\$19,490.00
#0-41	6.04 Engineer Field Office	1	LS	\$8,743.00	\$8,743.00	\$9,951.00	\$9,951.00	\$10,000.00	\$10,000.00	\$12,386.74	\$12,386.74	\$10,890.00	\$10,890.00
#0-42	6.05 Initial Reservoir Dewatering and Maintenance Pumping	1	LS	\$17,539.00	\$17,539.00	\$138,336.00	\$138,336.00	\$15,000.00	\$15,000.00	\$38,244.86	\$38,244.86	\$101,950.00	\$101,950.00
#0-43	6.06 Prepping Area for Work	1	LS	\$30,000.00	\$30,000.00	\$88,917.00	\$88,917.00	\$37,500.00	\$37,500.00	\$85,498.88	\$85,498.88	\$169,330.00	\$169,330.00
#0-44	6.07 Engineer's Inspection Support	1	LS	\$3,535.00	\$3,535.00	\$24,075.00	\$24,075.00	\$3,500.00	\$3,500.00	\$12,386.74	\$12,386.74	\$4,590.00	\$4,590.00
#0-45	6.08 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-46	6.09 Cleaning of Reservoir in Preparation of Disinfection	1	LS	\$66,000.00	\$66,000.00	\$16,050.00	\$16,050.00	\$62,500.00	\$62,500.00	\$42,949.88	\$42,949.88	\$36,420.00	\$36,420.00
#0-47	6.10 Demobilization	1	LS	\$5,971.00	\$5,971.00	\$15,000.00	\$15,000.00	\$9,500.00	\$9,500.00	\$6,871.98	\$6,871.98	\$7,860.00	\$7,860.00
#0-48	6.11 Installation of Roofing System	1	LS	\$459,550.00	\$459,550.00	\$500,974.00	\$500,974.00	\$671,425.00	\$671,425.00	\$521,125.15	\$521,125.15	\$415,110.00	\$415,110.00
#0-49	6.12 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0

				Clark Construction Company		Commercial Contracting Corporation		DETROIT CONTRACTING ENGINEERING ,INC		LGC Global, Inc.		Pullman SST, Inc.	
#	Description	Quantity Required	Unit of Measure	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost
#0-50	6.13 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-51	7.0 Springwells Reservoir 1	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-52	7.03 Mobilization	1	LS	\$7,240.00	\$7,240.00	\$25,000.00	\$25,000.00	\$75,000.00	\$75,000.00	\$348,180.32	\$348,180.32	\$19,590.00	\$19,590.00
#0-53	7.04 Engineer Field Office	1	LS	\$17,486.00	\$17,486.00	\$40,125.00	\$40,125.00	\$10,000.00	\$10,000.00	\$12,386.74	\$12,386.74	\$10,930.00	\$10,930.00
#0-54	7.05 Initial Reservoir Dewatering and Maintenance Pumping	1	LS	\$17,539.00	\$17,539.00	\$185,803.00	\$185,803.00	\$21,000.00	\$21,000.00	\$0	\$0	\$101,980.00	\$101,980.00
#0-55	7.06 Prepping Area for Work	1	LS	\$30,000.00	\$30,000.00	\$96,835.00	\$96,835.00	\$45,000.00	\$45,000.00	\$94,088.86	\$94,088.86	\$150,310.00	\$150,310.00
#0-56	7.07 Engineer's Inspection Support	1	LS	\$3,535.00	\$3,535.00	\$32,100.00	\$32,100.00	\$3,500.00	\$3,500.00	\$21,028.26	\$21,028.26	\$4,620.00	\$4,620.00
#0-57	7.08 Access Hatch Construction	1	Ea	\$31,307.00	\$31,307.00	\$49,229.00	\$49,229.00	\$35,000.00	\$35,000.00	\$40,418.70	\$40,418.70	\$87,010.00	\$87,010.00
#0-58	7.09 Cleaning of Reservoir in Preparation of Disinfection	1	LS	\$82,000.00	\$82,000.00	\$48,150.00	\$48,150.00	\$40,000.00	\$40,000.00	\$51,539.85	\$51,539.85	\$45,250.00	\$45,250.00
#0-59	7.10 Demobilization	1	LS	\$3,692.00	\$3,692.00	\$10,000.00	\$10,000.00	\$9,500.00	\$9,500.00	\$6,871.98	\$6,871.98	\$7,940.00	\$7,940.00
#0-60	7.11 Installation of Roofing System	1	LS	\$74,100.00	\$74,100.00	\$144,022.00	\$144,022.00	\$48,425.00	\$48,425.00	\$110,867.94	\$110,867.94	\$78,030.00	\$78,030.00
#0-61	7.12 Masonry Wall Repointing	1	LS	\$75,750.00	\$75,750.00	\$35,267.00	\$35,267.00	\$261,630.00	\$261,630.00	\$85,899.75	\$85,899.75	\$107,610.00	\$107,610.00
#0-62	7.13 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-63	8.0 Springwells Reservoir 2	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-64	8.03 Mobilization	1	LS	\$7,065.00	\$7,065.00	\$10,000.00	\$10,000.00	\$75,000.00	\$75,000.00	\$348,180.32	\$348,180.32	\$19,690.00	\$19,690.00
#0-65	8.04 Engineer Field Office	1	LS	\$8,743.00	\$8,743.00	\$40,125.00	\$40,125.00	\$10,000.00	\$10,000.00	\$12,386.74	\$12,386.74	\$10,970.00	\$10,970.00
#0-66	8.05 Initial Reservoir Dewatering and Maintenance Pumping	1	LS	\$17,539.00	\$17,539.00	\$185,803.00	\$185,803.00	\$21,000.00	\$21,000.00	\$38,244.86	\$38,244.86	\$102,020.00	\$102,020.00
#0-67	8.06 Prepping Area for Work	1	LS	\$30,000.00	\$30,000.00	\$96,835.00	\$96,835.00	\$45,000.00	\$45,000.00	\$94,088.86	\$94,088.86	\$150,450.00	\$150,450.00
#0-68	8.07 Engineer's Inspection Support	1	LS	\$3,535.00	\$3,535.00	\$32,100.00	\$32,100.00	\$3,500.00	\$3,500.00	\$21,028.26	\$21,028.26	\$4,660.00	\$4,660.00
#0-69	8.08 Access Hatch Construction	1	Ea	\$31,307.00	\$31,307.00	\$49,229.00	\$49,229.00	\$35,000.00	\$35,000.00	\$40,418.70	\$40,418.70	\$78,480.00	\$78,480.00
#0-70	8.09 Cleaning of Reservoir in Preparation of Disinfection	1	LS	\$82,000.00	\$82,000.00	\$19,260.00	\$19,260.00	\$40,000.00	\$40,000.00	\$51,539.85	\$51,539.85	\$45,250.00	\$45,250.00
#0-71	8.10 Demobilization	1	LS	\$3,603.00	\$3,603.00	\$5,000.00	\$5,000.00	\$9,500.00	\$9,500.00	\$6,871.98	\$6,871.98	\$8,020.00	\$8,020.00
#0-72	8.11 Installation of Roofing System	1	LS	\$74,100.00	\$74,100.00	\$135,409.00	\$135,409.00	\$41,000.00	\$41,000.00	\$110,867.94	\$110,867.94	\$89,660.00	\$89,660.00
#0-73	8.12 Masonry Wall Repointing	1	LS	\$75,750.00	\$75,750.00	\$35,267.00	\$35,267.00	\$323,175.00	\$323,175.00	\$85,899.75	\$85,899.75	\$131,450.00	\$131,450.00
#0-74	8.13 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-75	9.0 Springwellls Reservoir 3	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-76	9.03 Mobilization	1	LS	\$6,948.00	\$6,948.00	\$10,000.00	\$10,000.00	\$75,000.00	\$75,000.00	\$348,180.32	\$348,180.32	\$19,890.00	\$19,890.00
#0-77	9.04 Engineer Field Office	1	LS	\$8,743.00	\$8,743.00	\$40,125.00	\$40,125.00	\$10,000.00	\$10,000.00	\$12,386.74	\$12,386.74	\$11,040.00	\$11,040.00
#0-78	9.05 Initial Reservoir Dewatering and Maintenance Pumping	1	LS	\$18,539.00	\$18,539.00	\$185,803.00	\$185,803.00	\$21,000.00	\$21,000.00	\$38,244.86	\$38,244.86	\$102,090.00	\$102,090.00
#0-79	9.06 Prepping Area for Work	1	LS	\$30,000.00	\$30,000.00	\$96,835.00	\$96,835.00	\$45,000.00	\$45,000.00	\$94,088.86	\$94,088.86	\$154,340.00	\$154,340.00
#0-80	9.07 Engineer's Inspection Support	1	LS	\$3,535.00	\$3,535.00	\$32,100.00	\$32,100.00	\$3,500.00	\$3,500.00	\$21,028.26	\$21,028.26	\$4,730.00	\$4,730.00
#0-81	9.08 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-82	9.09 Cleaning of Reservoir in Preparation of Disinfection	1	LS	\$82,000.00	\$82,000.00	\$19,260.00	\$19,260.00	\$40,000.00	\$40,000.00	\$51,539.85	\$51,539.85	\$45,250.00	\$45,250.00
#0-83	9.10 Demobilization	1	LS	\$3,543.00	\$3,543.00	\$5,000.00	\$5,000.00	\$9,500.00	\$9,500.00	\$6,871.98	\$6,871.98	\$8,180.00	\$8,180.00
#0-84	9.11 Installation of Roofing System	1	LS	\$83,400.00	\$83,400.00	\$0	\$0	\$38,700.00	\$38,700.00	\$36,879.63	\$36,879.63	\$90,480.00	\$90,480.00
#0-85	9.12 Masonry Wall Repointing	1	LS	\$80,800.00	\$80,800.00	\$35,267.00	\$35,267.00	\$221,125.00	\$221,125.00	\$91,626.40	\$91,626.40	\$75,000.00	\$75,000.00
#0-86	9.13 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-87	10.0 Southwest Reservoir 1	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-88	10.03 Mobilization	1	LS	\$19,125.00	\$19,125.00	\$15,000.00	\$15,000.00	\$75,000.00	\$75,000.00	\$16,034.62	\$16,034.62	\$24,000.00	\$24,000.00
#0-89	10.04 Engineer Field Office	1	LS	\$8,743.00	\$8,743.00	\$13,268.00	\$13,268.00	\$10,000.00	\$10,000.00	\$12,386.74	\$12,386.74	\$10,930.00	\$10,930.00
#0-90	10.05 Initial Reservoir Dewatering and Maintenance Pumping	1	LS	\$15,539.00	\$15,539.00	\$42,800.00	\$42,800.00	\$20,000.00	\$20,000.00	\$38,244.86	\$38,244.86	\$40,180.00	\$40,180.00
#0-91	10.06 Prepping Area for Work	1	LS	\$30,000.00	\$30,000.00	\$112,885.00	\$112,885.00	\$25,000.00	\$25,000.00	\$71,182.26	\$71,182.26	\$121,030.00	\$121,030.00
#0-92	10.07 Engineer's Inspection Support	1	LS	\$3,535.00	\$3,535.00	\$24,075.00	\$24,075.00	\$3,500.00	\$3,500.00	\$25,529.41	\$25,529.41	\$4,620.00	\$4,620.00
#0-93	10.08 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-94	10.09 Cleaning of Reservoir in Preparation of Disinfection	1	LS	\$42,000.00	\$42,000.00	\$21,400.00	\$21,400.00	\$20,000.00	\$20,000.00	\$22,906.60	\$22,906.60	\$23,180.00	\$23,180.00
#0-95	10.10 Demobilization	1	LS	\$9,754.00	\$9,754.00	\$10,000.00	\$10,000.00	\$9,500.00	\$9,500.00	\$6,871.98	\$6,871.98	\$7,940.00	\$7,940.00
#0-96	10.11 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-97	10.12 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-98	10.13 Tank Painting	1	LS	\$860,000.00	\$860,000.00	\$920,200.00	\$920,200.00	\$860,000.00	\$860,000.00	\$629,931.50	\$629,931.50	\$949,150.00	\$949,150.00

				Clark Construction Company		Commercial Contracting Corporation		DETROIT CONTRACTING ENGINEERING ,INC		LGC Global, Inc.		Pullman SST, Inc.	
#	Description	Quantity Required	Unit of Measure	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost
#0-99	11.0 Southwest Reservoir 2	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-100	11.03 Mobilization	1	LS	\$19,126.00	\$19,126.00	\$10,000.00	\$10,000.00	\$75,000.00	\$75,000.00	\$16,034.62	\$16,034.62	\$24,000.00	\$24,000.00
#0-101	11.04 Engineer Field Office	1	LS	\$8,743.00	\$8,743.00	\$13,268.00	\$13,268.00	\$10,000.00	\$10,000.00	\$12,386.74	\$12,386.74	\$10,970.00	\$10,970.00
#0-102	11.05 Initial Reservoir Dewatering and Maintenance Pumping	1	LS	\$15,539.00	\$15,539.00	\$42,800.00	\$42,800.00	\$20,000.00	\$20,000.00	\$38,244.86	\$38,244.86	\$40,210.00	\$40,210.00
#0-103	11.06 Prepping Area for Work	1	LS	\$30,000.00	\$30,000.00	\$112,885.00	\$112,885.00	\$25,000.00	\$25,000.00	\$75,763.58	\$75,763.58	\$121,240.00	\$121,240.00
#0-104	11.07 Engineer's Inspection Support	1	LS	\$3,535.00	\$3,535.00	\$24,075.00	\$24,075.00	\$3,500.00	\$3,500.00	\$25,529.41	\$25,529.41	\$4,660.00	\$4,660.00
#0-105	11.08 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-106	11.09 Cleaning of Reservoir in Preparation of Disinfection	1	LS	\$42,000.00	\$42,000.00	\$21,400.00	\$21,400.00	\$20,000.00	\$20,000.00	\$22,906.60	\$22,906.60	\$23,180.00	\$23,180.00
#0-107	11.10 Demobilization	1	LS	\$9,754.00	\$9,754.00	\$5,000.00	\$5,000.00	\$9,500.00	\$9,500.00	\$6,871.98	\$6,871.98	\$8,020.00	\$8,020.00
#0-108	11.11 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-109	11.12 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-110	11.13 Tank Painting	1	LS	\$860,000.00	\$860,000.00	\$920,200.00	\$920,200.00	\$875,000.00	\$875,000.00	\$692,924.65	\$692,924.65	\$949,150.00	\$949,150.00
#0-111	12.0 Southwest Reservoir 3	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-112	12.03 Mobilization	1	LS	\$19,126.00	\$19,126.00	\$10,000.00	\$10,000.00	\$75,000.00	\$75,000.00	\$16,034.62	\$16,034.62	\$24,000.00	\$24,000.00
#0-113	12.04 Engineer Field Office	1	LS	\$8,743.00	\$8,743.00	\$13,268.00	\$13,268.00	\$10,000.00	\$10,000.00	\$12,386.74	\$12,386.74	\$11,040.00	\$11,040.00
#0-114	12.05 Initial Reservoir Dewatering and Maintenance Pumping	1	LS	\$15,539.00	\$15,539.00	\$32,100.00	\$32,100.00	\$20,000.00	\$20,000.00	\$38,244.86	\$38,244.86	\$40,290.00	\$40,290.00
#0-115	12.06 Prepping Area for Work	1	LS	\$30,000.00	\$30,000.00	\$112,885.00	\$112,885.00	\$25,000.00	\$25,000.00	\$75,763.58	\$75,763.58	\$121,680.00	\$121,680.00
#0-116	12.07 Engineer's Inspection Support	1	LS	\$3,535.00	\$3,535.00	\$24,075.00	\$24,075.00	\$3,500.00	\$3,500.00	\$21,131.34	\$21,131.34	\$4,730.00	\$4,730.00
#0-117	12.08 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-118	12.09 Cleaning of Reservoir in Preparation of Disinfection	1	LS	\$42,000.00	\$42,000.00	\$21,400.00	\$21,400.00	\$20,000.00	\$20,000.00	\$22,906.60	\$22,906.60	\$23,180.00	\$23,180.00
#0-119	12.10 Demobilization	1	LS	\$9,754.00	\$9,754.00	\$5,000.00	\$5,000.00	\$9,500.00	\$9,500.00	\$6,871.98	\$6,871.98	\$8,180.00	\$8,180.00
#0-120	12.11 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-121	12.12 RESERVED	0	LS	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
#0-122	12.13 Tank Painting	1	LS	\$860,000.00	\$860,000.00	\$920,200.00	\$920,200.00	\$900,000.00	\$900,000.00	\$761,644.45	\$761,644.45	\$949,150.00	\$949,150.00
#0-123	Grand Total ( Sum of Items 1-122)	1	LS	\$13,926,775.00	\$13,926,775.00	\$13,889,841.00	\$13,889,841.00	\$12,963,346.00	\$12,963,346.00	\$15,147,115.17	\$15,147,115.17	\$13,236,790.00	\$13,236,790.00
	RFB BID TAB EVALUATION												
	Owner: Great Lakes Water Authority (GLWA)												
	Contract No. 1900744												
	Title: Reservoir Rehabilitation Project at Imlay, Lake Huron, Springwells and Southwest Water Treatment Facilities												
	Approve to Publish by:												
	<div><div></div><div>Lolita Welch</div></div>												
	Procurement Management Professional												