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Explanation of  
No Bid Submittal 

    Hazen and Sawyer Tiffany Nation tnation@hazenandsawyer.com    Hazen and Sawyer did assess the subject RFP  
   when it was released. While our firm does  
   have expertise consistent with the scope of                          
 services contained in the RFP referenced                                     

a above, we were unable to pull in a Design                                                                                                                                                                                                                                                                                                                                                                                           
 Build partner. Also at the time of the RFP release, 
 we wanted to continue focusing our resources on                                                                                                

   on other strategic pursuits and projects with  
   GLWA.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 

Shaltz Automation Trish Mousseau trishm@shaltzautomation.com Shaltz Automation did not supply a bid because 
we are a component supplier and work with 
leading global manufacturers. Our scope of 
supply is at the component level and not at the 
installation and commissioning level. We attend 
tour and review packages and try to promote 
our brands to the engineering firms and 
water/waste water OEM’s who typically win 
these bids. One of our major manufacturers, 
Mitsubishi Electric Automation, is heavily 
involved in water/waste water on the west side 
of the state of Michigan and they have a 
‘Services’ portfolio. I have a meeting … to 
discuss this program and feel it could be a 
complete, turnkey solution that we could 
provide in the near future. 
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Emerson Automated Solutions Raymond Card Raymond.Card@emerson.com Emerson bid this project as a subcontractor. We 
could not bid as a prime contractor due to the 
terms and conditions. 

Weiss Construction Company, 
LLC 

Joe P. Mulville jmulville@weiss-construction.com We understand the project work scope was 
entirely electrical related and would afford us 
no opportunities to self-perform mechanical or 
civil construction trade work. As such, we 
decided to pass on the opportunity. 

OHM Advisors Erin Valmont Erin.valmont@ohm-advisors.com We had downloaded the RFP to see if it was 
something we might partner with another firm 
on. After reviewing, we decided it wasn’t a good 
match. 

Black & Veatch Ltd. of Michigan David Koch KochDS@bv.com We had a general interest in understanding the 
extent of what was planned under the project, 
as related to some other interests we have with 
GLWA, so viewed the documents; however, 
were not in a position to invest in developing a 
proposal. 

Dodge Data & Analytics Elaine Wilson Elaine.Wilson@construction.com We are a plan room. 
 

 


