RFP - 2004735

Design/Build Contract for Incineration Complex Fire Repairs
Cost Breakdown by D/B Contractor/Subcontractor Table

		Total Cost	Clark Construction Company \$2,215,413.00					Commercial Contracting Corporation \$2,587,000.00				
		Quantity	Design/Build		Work	Unit	Total	Design/Build		Work	Unit	Total
#	Items	Required	Contractor	Subcontractor(s)	Description	Price	Cost	Contractor	Subcontractor(s)	Description	Price	Cost
#0-1	Design/Build Contractor	1	Clark	Ghafari	Design/Build	\$440,431.00	\$440,431.00	CCC	Prime	Prime Contractor	\$442,000.00	\$442,000.00
#0-2	Subcontractor	1	Clark	Murray Paint	Cleaning	\$746,856.00	\$746,856.00	CCC	HRC	Designer	\$35,000.00	\$35,000.00
#0-3	Subcontractor	1	Clark	Murray Paint	Painting	\$241,244.00	\$241,244.00	CCC	Signature Contracting	Cleaning/Paint	\$900,000.00	\$900,000.00
#0-4	Subcontractor	1	Clark	Rotor Electric	Electrical	\$219,500.00	\$219,500.00	CCC	Seaway Scaffolding	Scaffolding Contractor	\$850,000.00	\$850,000.00
#0-5	Subcontractor	1	Clark	Heineman	Scaffolding	\$498,382.00	\$498,382.00	CCC	Rotor Electric	Electrical	\$235,000.00	\$235,000.00
#0-6	Subcontractor	1	Clark	Testing Engineers	Industrial Hygienist	\$4,000.00	\$4,000.00	CCC	Liberty Sheet Metal	Wall Siding	\$125,000.00	\$125,000.00
#0-7	Subcontractor	1	Clark	Christen Detroit	Wall Panels	\$65,000.00	\$65,000.00	No Bid	No Bid	No Bid	No Bid	No Bid
#0-8	Subcontractor	1	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid
#0-9	Subcontractor	1	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid
#0-10	Subcontractor	1	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid
#0-11	Subcontractor	1	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid
#0-12	Subcontractor	1	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid
#0-13	Subcontractor	1	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid
#0-14	Subcontractor	1	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid