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Inland Water Pollution Control

Lloyd Lambrix

llambrix@TEAMIPR.COM

After reading the RFP. It appeared it was
written for an engineering type vendor. We
are a contractor.

ABE Associates, Inc.

Andre Brooks

andreb9609 @gmail.com

1. The minimum qualification seems

limited toward the firm that is providing this
service to GLWA or DWSD.

2. Needed more time to assemble team and
prepare proposal.

Black & Veatch, Ltd. of Michigan

David S. Koch

KochDS@bv.com

Initially the inclusion of “as-needed
engineering services” in the title caused us
to want to know more about the
opportunity, and thus we downloaded the
docs to learn more, and see if there might be
a good for B&V on our own or as part of a
team. After review, we determined the
services were not an best fit for us, so took
no further action.

Stantec

Dina El-Gamal

Dima.El-Gamal@stantec.com

We did not feel that our rates will be
competitive.
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CDM Smith Michigan, Inc.

David C. Vidikan

vidikandc@cdmsmith.com

We technically did not meet the
requirements for RFP 2003785 for Dye
Testing and As-Needed Engineering
Services. We also felt it would have been a
conflict of interest, as we currently review
and make recommendations to GLWA in
regarding the dye tests that are performed.

Enterprise Engineering Services

Balaji Srinivasan

bsrin@enterpriseengineeringservices.com

EES didn’t submit a response because the
area of expertise required by the RFQ is not
in our scope.

We are an MEP firm and provide
construction documents for the new
construction or renovation of existing
commercial buildings. We also do light
industrial projects.

Facility Gateway Corporation

Alysia Cayne

supplier@facilitygateway.com

We viewed this project to make sure that the
“As needed Engineering Services” didn’t
included UPS maintenance. Once we found
out that there were no UPS units associated
with the bid, we decided not to participate.

Fishbeck

Nancy Befus

nbefus@fishbeck.com

Dye Testing Services is a specialized service
that Fishbeck does not provide.
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FK Engineering Associates

Fritz Klinger

fklingler@fkengineering.com

There wasn’t anything there that we
specialize in, so we did not submit a
proposal and we could not get on any teams.

Geosyntec Consultants

Chriso Petropoulou

CPetropoulou@Geosyntec.com

We did not respond to the RFP because we
did not believe we would have been cost-
competitive to perform the work.

Granite Inliner

John Thompson

John.Thompson@gcinc.com

We do not perform the scope of services
requested.

Hubbell, Roth & Clark, Inc.

Sara E. Smith

sesmith@hrcengr.com

While HRC is fully capable of performing
this work, a corporate decision was made to
focus on our current GLWA workload and
continue to track future opportunities.

IMS

Anastasia Sparks

asparks@imsinfo.com

IMS is not a professional consulting firm
that will submit proposals on projects.
We are a research and publication group
that tracks publicly funded capital
improvement projects for architects and
engineers, which is why we are
particularly interested about current
and upcoming projects and RFPs.
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Mannik Smith Group, Inc.

Brian Geer

BGeer@manniksmithgroup.com>

Upon review we did not feel it fit our
capacity set well enough to competitively
respond.

NTH Consultants, Ltd.

Lisa Dilg

LDilg@nthconsultants.com

NTH does not provide Dye Dilution testing
or Engineering for water and sewer master
meters design, so we did not submit a
proposal.

Towill, Inc.

Sheila Higgins

sheila.higgins@towill.com

We are a land surveying and mapping firm -
a) thus we would not have been able to
prime this, and b) there was no scope for us,
even as a subconsultant.

Wade Trim Associates

April Mack

amack@wadetrim.com

Wade Trim was involved in multiple other
pursuits with GLWA, during the same
response period, and decided against
pursuing this particular contract to allow us
to focus on the other pursuits.

GHD

Amy Chenowethc

Amy.Chenoweth@ghd.com

GHD does not possess the dye dilution
testing qualifications required in the RFP.
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Hazen and Sawyer Jared Stewart

JStewart@hazenandsawyer.com>

While our firm does have national expertise
consistent with the scope of services
contained in the RFP referenced, we felt we
would be were unable to pull in national
resources to properly fulfill the project
obligations. Also at the time of the RFP
release, we wanted to continue focusing our
resources on other strategic pursuits and
projects with GLWA.
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