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Explanation of

Vendor Contact Name Email Address No Bid Submittal
Rotor Electric Co Benjamin Rosenberg brosenberg@rotorelectric.com We bid the job to the General Contractors as an Electrical
Subcontractor.

Wood, PLC David Agnew David.Agnew@woodplc.com we do instrumentation and controls. We are not a general contractor. For this
specific project, we would be acting as a subcontractor and would not be
bidding directly. Secondly, we do not have the resources to perform the

Ovation Programming portion of the project

DLZ Gordon Horn ghorn@dlz.com I am with DLZ, a partner with AECOM on the CIP program. DLZ is not a

contractor. I am on Bonfire for information only

Forberg Smith Mike Wright Mike.wright@forbergsmith.com We did quote our products through another integrator who will be

incorporating our products in the final construction

HDR, Inc. Tamara Bishop Tamara.bishop@hdrinc.com As a design firm, HDR does not provide construction services,

however, we often review GLWA bid postings to stay informed about
active GLWA projects.

J. F. Cavanaugh

Jerry Schmitt

jerry@jfcav.com

JFC Company self-preforms process piping and equipment. When it comes to
idding work where JFC is not involved (self-preforming work)— we have found
that we are not competitive

PCILLC Hassan Ajami hajami@pci-vetrix.com PCI provided proposals for the 1&C scope as a subcontractor.
HySafe Fall Protection Frank EImi FEImi@hysafe.com | did bid the fall protection portion of the project, to 6 GCs
Doublejack Electric lan Nash iann@doublejackelectric.com Doublejack Electric submitted proposals to mechanical and general

contractors that were bidding on the Oakwood CSO project as prime
contractors. Due to the nature of that project being predominantly
mechanical equipment, we decided to go after it as a subcontractor.
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Emerson Raymond Card Raymond.card@emerson.com Emerson responded to the inquiry. Emerson bid the subject project as a
subcontractor
E.W. Ensroth Coompany Geoff Kimmel kimmelga@ewensroth.com Ensroth submitted a proposal on this RFP for the Mechanical HVAC

scope of work to the General Contractor(s) that requested pricing from us
on our self-perform work. We could not assemble a full bid scope to
GLWA due to the magnitude of other trade work involved that we do not
self-perform.

Air Design Incorporated Andrew Webster awebster@airdesign.com We provided an equipment price to the contractor, who provided a bid to
GLWA. We don’t provide installation pricing.
Barton Malow Svabik, Greg Greg.Svabik@bmco.com This project is very limited in scope to mostly HVAC. Barton Malow

Company self-performs a lot of varied work — concrete, structural steel,
reinforcing steel, millwrights, boiler makers, and interior trades. But we
don’t employ any trades for HVAC. We would only be a broker on this
project.

Hazen and Sawyer Tiffany Nation tnation@hazenandsawyer.com Hazen was the selected engineer for this project and this was the construction
bid project. Hazen does not provide general contracting services
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