



Procurement Form (FOR)

Effective Date:
7/1/2025

Document #:
FSA_PRO_TPL_0012

Revision Date:
N/A

Revision#:
0

Document Title:
Notice of Respondents

Document Owner/Department:
Procurement Team

Contract No./Title: REQ – 0005921/ Water Resource Recovery Facility (WRRF) Improvements to the Sludge Feed System for Solids Processing
Date: 1/30/2026

Items	Quantity Required	Unit of Measure	FH Paschen		LGC Global, Inc.	
			Unit Price	Total Cost	Unit Price	Total Cost
Mobilization/Demobilization	1	LS	\$ 500,000.00	\$ 500,000.00	\$ 1,529,156.00	\$ 1,529,156.00
Site/Civil Improvements	1	LS	\$ 4,711,628.03	\$ 4,711,628.03	\$ 2,695,357.00	\$ 2,695,357.00
SSTs 1-4 and SSTs 1-4 Pipe Gallery Improvements	1	LS	\$ 4,391,522.06	\$ 4,391,522.06	\$ 6,952,285.00	\$ 6,952,285.00
SSTs 5/6 and SSTs 5/6 Pump Building Improvements	1	LS	\$ 5,536,419.02	\$ 5,536,419.02	\$ 6,795,322.00	\$ 6,795,322.00
Sludge Processing Complex A Improvements	1	LS	\$ 948,626.38	\$ 948,626.38	\$ 2,150,650.00	\$ 2,150,650.00
Sludge Dewatering Complex I, Sludge Dewatering Complex II, Biosolids Dryer Facility Improvements	1	LS	\$ 2,381,421.09	\$ 2,381,421.09	\$ 3,468,990.00	\$ 3,468,990.00
General Construction not specifically included under other bid items	1	LS	\$ 7,412,938.98	\$ 7,412,938.98	\$ 1,095,926.00	\$ 1,095,926.00
Owner's Master Systems Integrator (MSI) Allowance - "Must Enter \$40,000.00"	1	NTE	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00
360 Water Training Allowance - " Must Enter 150,000.00"	1	NTE	\$ 150,000.00	\$ 150,000.00	\$ 150,000.00	\$ 150,000.00
Cash Allowance for Independent Testing and Inspections - "Must Enter \$75,000.00"	1	NTE	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00
Provisional Allowance - "Must Enter \$1,900,000.00"	1	NTE	\$ 1,900,000.00	\$ 1,900,000.00	\$ 1,900,000.00	\$ 1,900,000.00
		Totals		\$ 28,047,555.56		\$ 26,852,686.0

Approved: Gladys Cannon