



Procurement Form (FOR)

Effective Date:
7/1/2025

Document #:
FSA_PRO_TPL_0012

Revision Date:
N/A

Revision#:
0

Document Title:
Notice of Respondents

Document Owner/Department:
Procurement Team

Contract No./Title: REQ-0008187 - Primary Area Gas Detection System Upgrade and Switchgear Replacement at Electrical BLDG. EB-20
Date: 6/23/2026

Rotor Electric Company

Description	Qty	UOM	Unit Price	Total Cost
Uninterruptible Power Supply (IPS) Panels	1	Lump Sum	\$371,750.00	\$371,750.00
Rigid Conduit, Low Voltage and Instrumentation Conductors	1	Lump Sum	\$1,273,700.00	\$1,273,700.00
MSA Gas Detection System	1	Lump Sum	\$3,466,600.00	\$3,466,600.00
MSA Start Up and Commissioning	1	Lump Sum	\$71,115.00	\$71,115.00
Plant LAN, Fiber Optic Cable & Connectors, Patch Panels and Upgrades	1	Lump Sum	\$800,750.00	\$800,750.00
Switchgear SD-1 Replacement at Electrical Bldg EB-20	1	Lump Sum	\$2,164,600.00	\$2,164,600.00
Ovation/HMI Configuration for Gas Detection and EB-20	1	Lump Sum	\$769,400.00	\$769,400.00
Demolition of Existing Gas Detection System and EB-20	1	Lump Sum	\$164,400.00	\$164,400.00



Procurement Form (FOR)

Effective Date:
7/1/2025

Document #:
FSA_PRO_TPL_0012

Revision Date:
N/A

Revision#:
0

Document Title:
Notice of Respondents

Document Owner/Department:
Procurement Team

Contract No./Title: REQ-0008187 - Primary Area Gas Detection System Upgrade and Switchgear Replacement at Electrical BLDG. EB-20
Date: 6/23/2026

				Rotor Electric Company	
Description	Qty	UOM	Unit Price	Total Cost	
Provisional Allowance	1	NTE	\$425,000.00	\$425,000.00	
Grand Total				\$9,507,315.00	

Approved: Gladys Cannon 6/23/2026