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Vendor 

 
Contact Name 

 
Email Address 

Explanation of  
No Bid Submittal 

    
Environmental Sales, Inc. Eric Schiebold eschiebold@aol.com I’m an equipment rep and was interested in the project to see if my 

equipment would be appropriate for this project. 

Drummond Carpenter, 

PLLC 

Cathy Foerster cfoerster@drummondcarpenter.com Drummond Carpenter was a subconsultant on the LimnoTech team. 

WSP of Michigan James Rydquist James.rydquist@wsp.com It was determined WSP could have a conflict of interest with some private 

clients in the service area and we decided to not bid. 

Kennedy Industries Spencer Hasbrouck shasbrouck@kennedyind.com Kennedy Industries does not offer this specific service or products at this 

time. 

NTH Consultants, Ltd. John Kosnak, P.E. jkosnak@nthconsultants.com The reason for NTH not submitting on this is because we were on the 

LimnoTech team. 

FK Engineering Fritz Klingler fklingler@fkengineering.com We do not have the minimum qualifications for the scope required. 

DDL Solutions Dale Legrone ddlsolutions3@gmail.com DDL Solutions LLC chose not to submit a proposal at this time primarily 

due to limited internal capacity. We currently operate with a small 6-man 

field crew, and after reviewing the scope of the PFAS/PFOS Assessment & 

Remediation opportunities, I felt that our staffing and technical depth were 

not at the level needed to execute this contract fully on our own at this time. 

 

However, this RFP is exactly the type of project we eventually want to 

grow into. We are actively building our capabilities in underground 

infrastructure work, and we are very interested in learning more about 

PFAS/PFOS remediation, engineering requirements, testing methodology, 

and best practices within this space. 

 

If possible, I would be open to any future opportunities around: 

 

receiving technical guidance or mentorship from engineers or prime 

contractors already experienced with PFAS/PFOS projects 
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participating as a subcontractor on future phases or similar programs to 

gain exposure and experience 

 

being considered for smaller work packages or portions of scope that align 

with our current capacity as we continue scaling our team 

 

 

My goal is to eventually be able to take on work of this size and complexity 

responsibly — and we are committed to building the knowledge, 

partnerships, and workforce to do so. 

 

Thank you again for considering us, and I appreciate the opportunity to 

provide this feedback. I look forward to future opportunities and 

collaboration. Also if there are any opportunities to talk or get information 

from engineers of how to better understand the projects that is at hand. 

 

Fishbeck Maria Sedki mesedki@fishbeck.com Fishbeck would have been interested to submit as a subconsultant only.  

However, no firms contacted were planning to submit as prime. 

Larson Design Group Ethan Coffin ecoffin@larsondesigngroup.com I assisted another team on their submission informally. 

Kermon David Nelson David.nelson@kemron.com Did not have a Michigan licensed PE and those that were contacted were 

unable to provide competitive pricing for the SOW. 

Corvias Infrastructure 

Solutions, LLC 

Christine Nichols Christine.nichols@cisolutions.com Not pursuing PFOA/PFOS-related opportunities currently. 

Hazen and Sawyer Jared Stewart jstewart@hazenandsawyer.com We had to make a strategic decision related to bandwidth given the timing 

the project had hit the street.  We had two other major pursuits our team was 

working on at the same time. 

Applied Science, Inc. John Michalski jmichalski@asi-eng.com We joined a team as a subconsultant and at the last minute the prime firm 

decided to pull the submission. 

Arcadis of Michigan, 

LLC. 

Mike Halwani Mike.Halwani@arcadis.com After reviewing the RFP documents for the “Oakwood Sewer District 

PFAS/PFOS Compound Assessment and Remediation Opportunities”, 
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Arcadis determined that it would have been a conflict of interest if Arcadis 

had pursued the RFP. Therefore, Arcadis chose not to pursue it. 

    

 


